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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical 

services or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the 

Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and 

Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting 

Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract 

Form signed by the parties, including all attachments and appendices thereto and all 

documents incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in 

these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or 

consultant. 

CPI – Consumer Price Index. 



 

5 

 

DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except 

Consulting Services and Infrastructure Projects, which may be needed in the transaction of 

public businesses or in the pursuit of any government undertaking, project or activity, 

whether in the nature of equipment, furniture, stationery, materials for construction, or 

personal property of any kind, including non-personal or contractual services such as the 

repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial, 

security, and related or analogous services, as well as procurement of materials and supplies 

provided by the Procuring Entity for such services. The term “related” or “analogous 

services” shall include, but is not limited to, lease or purchase of office space, media 

advertisements, health maintenance services, and other services essential to the operation of 

the Procuring Entity. (2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB 

Circular No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  
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SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
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Department of Education 

Schools Division Office 

Science City of Munoz 

 
Invitation to Bid for CY 2021 Basic Educational Facilities Fund 

(BEFF) – Repair of Classrooms 
Project No. DepEd-SCM-2021-019 

 
1. The Department of Education – Schools Division Office of Science City of Munoz, 

through the CY 2021 BEFF intends to apply the sum of PHP: Thirteen Million 

Nineteen Thousand Two Hundred Seventeen and 34/100 (P13,019,217.34) being the 

total Approved Budget for the Contract (ABC) to payments under the contract for 

each lot described below. Bids received in excess of the ABC for each lot shall be 

automatically rejected at bid opening. 

 
Lot 

No. 

Name and Address of 

School 

Fee for 

Bidding 

Documents 

Scope of 

Work 

Approved 

Budget for the 

Contract 

Contract 

Duration 

(c.d.) 

1. 

Licaong Elem School, 

Licaong, SCM 

1,000.00 

Repair of 1 

CL – 

P189,079.00 
625,238.58 

45 cd 

Villa Nati Elem School, 
Villa Nati, SCM 

Repair of 2 

CL – 
436,159.58 

90 cd 

2. 

Mangandingay Elem 

School, Mangandingay, 

SCM 

5,000.00 
Repair of 7 

CL 
3,643,972.50 150 cd 

3. 
Villa Isla Elem School, 

Villa Isla, SCM 
5,000.00 

Repair of 4 

CL 
2,075,870.16 120 cd 

4. 
Magtanggol Integrated 

School, Magtanggol, SCM 
5,000.00 

Repair of 4 

CL 
2,436.219.35 120 cd 

5. 
Magtanggol Integrated 

School, Magtanggol, SCM 
5,000.00 

Repair of 4 

CL 
1,998,270.36 120 cd 

6. 
Palusapis Integrated 

School, Palusapis, SCM 
5,000.00 

Repair of 4 

CL 
2,239,646.39 120 cd 

 

 

2. The Department of Education – Schools Division Office of Science City of Munoz 

now invites bids for the above Procurement Project.  Completion of the Works is 

required as stated above.  Bidders should have completed a contract similar to the 

Project.  The description of an eligible bidder is contained in the Bidding Documents, 

particularly, in Section II (Instructions to Bidders). 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from the Department of Education – 

Schools Division Office of Science City of Munoz and inspect the Bidding 

Documents at the address given below from 8:00 AM to 5:00 PM. 
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5. A complete set of Bidding Documents may be acquired by interested bidders from 

June 7, 2021 to June 28, 2021 at the Department of Education – Schools Division 

Office of Science City of Munoz through its BAC Secretariat, PhilGEPS website, and 

the website of the Procuring Entity, www.depedscm.com upon payment of the 

applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by 

the GPPB, in the amount stated above. The Procuring Entity shall allow the bidder to 

present its proof of payment for the fees in person or through electronic means via 

johann.tabing@deped.gov.ph.  

 

6. The Department of Education – Schools Division Office of Science City of Munoz 

will hold a Pre-Bid Conference on June 15, 2021, 9:00 AM at Schools Division 

Office of Science City of Munoz or through videoconferencing/webcasting via MS 

Teams or Zoom, which shall be open to prospective bidders.  

 

7. Bids must be duly received by the BAC Secretariat through manual submission at the 

office address as indicated above on or before June 28, 2021, 1:00PM. Late bids 

shall not be accepted. 

 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 16.  

 

9. Bid opening shall be on June 28, 2021, 1:30 PM at the Department of Education – 

Schools Division Office of Science City of Munoz or through MS Teams or Zoom 

Bids will be opened in the presence of the bidders’ representatives who choose to 

attend the activity.   

 

10. The Department of Education – Schools Division Office of Science City of Munoz 

reserves the right to reject any and all bids, declare a failure of bidding, or not award 

the contract at any time prior to contract award in accordance with Sections 35.6 and 

41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 9184, 

without thereby incurring any liability to the affected bidder or bidders.  

 

11. For further information, please refer to: 

 

Johann M. Tabing 

BAC Secretariat 

Department of Education – Schools Division Office of Science City of Munoz 

Brgy. Rizal, Science City of Munoz 

Email address – johann.tabing@deped.gov.ph 

 

12. You may visit www.depedscm.com for downloading of bidding documents. 

 

June 7, 2021 

 

ZUREX T. BACAY, PhD 

BAC Chairperson 

 
 

http://www.depedscm.com/
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Section II. Instructions to Bidders 
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1. Scope of Bid 
 

The Procuring Entity, Department of Education – Schools Division Office of 

Science City of Munoz invites Bids for the CY 2021 Basic Educational Facilities 

Fund – Repair of Classrooms, with Project Identification Number DepEd-SCM-

2021-019. 

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for 2021 in the 

amount of P13,019,217.34. 

 

2.2. The source of funding is: NGA, the General Appropriations Act or Special 

Appropriations. 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 

and its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the 

site, determined the general characteristics of the contracted Works and the conditions 

for this Project, such as  the location and the nature of the work; (b) climatic 

conditions; (c) transportation facilities; (c) nature and condition of the terrain, 

geological conditions at the site communication facilities, requirements, location and 

availability of construction aggregates and other materials, labor, water, electric 

power and access roads; and (d) other factors that may affect the cost, duration and 

execution or implementation of the contract, project, or work and examine all 

instructions, forms, terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the 

highest standard of ethics during the procurement and execution of the contract.  They 

or through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 

9184 or other integrity violations in competing for the Project. 

 

5. Eligible Bidders  
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5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the PSA’s CPI, except under conditions provided for in 

Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of 

the 2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a 

decision of the UN Security Council taken under Chapter VII of the Charter of the 

UN. 

 

7. Subcontracts 
 

  The Procuring Entity has prescribed that: 

 

a. Subcontracting is not allowed. 

 

7.1. Subcontracting of any portion of the Project does not relieve the Contractor of 

any liability or obligation under the Contract.  The Supplier will be responsible 

for the acts, defaults, and negligence of any subcontractor, its agents, servants, 

or workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address or through videoconferencing / 

webcasting as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part 

of the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 
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IB, at least ten (10) calendar days before the deadline set for the submission and 

receipt of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by 

the appropriate Philippine foreign service establishment, post, or the 

equivalent office having jurisdiction over the foreign bidder’s affairs in the 

Philippines.  For Contracting Parties to the Apostille Convention, only the 

translated documents shall be authenticated through an apostille pursuant to 

GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation 

shall govern, for purposes of interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid 

special PCAB License, and registration for the type and cost of the contract for 

this Project. Any additional type of Contractor license or permit shall be 

indicated in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen) assigned to the contract to be 

bid, with their complete qualification and experience data shall be provided.  

These key personnel must meet the required minimum years of experience set 

in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 
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12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as determined by 

the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract 

Price Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

a. Philippine Pesos. 

 

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 

Security in the amount indicated in the BDS, which shall be not less than the 

percentage of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until 120 days. Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring 

Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of 

the Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic 

copy of its Bid, which must be digitally signed. An electronic copy that cannot be 
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opened or is corrupted shall be considered non-responsive and, thus, automatically 

disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical 

address or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the 

place specified in paragraph 9 of the IB. The Bidders’ representatives who are 

present shall sign a register evidencing their attendance. In case 

videoconferencing, webcasting or other similar technologies will be used, 

attendance of participants shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA 

No. 9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation 

of all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 

indicated in the BDS shall be received by the same deadline and opened and 

evaluated simultaneously so as to determine the Bid or combination of Bids 

offering the lowest calculated cost to the Procuring Entity.  Bid Security as 

required by ITB Clause 15 shall be submitted for each contract (lot) 

separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for 

all the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 
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21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 

shall form part of the Contract. Additional Contract documents are indicated in the 

BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work, which shall be:  

Earthworks, concreting, formworks, masonry, doors and windows, steel 

works, roofing works, ceiling and carpentry works, electrical works, painting 

works, ramp on fill (with ramp railing), plumbing works, sanitary works, tile 

works 

7.1 

 

Subcontracting is not allowed. 

10.3 No other Contractor license or permit is required 

 

10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

 Key Personnel       General Experience      Relevant Experience 

General foreman, welder, carpenter, helper, mason, painter 

10.5 The minimum major equipment requirements are the following: 

 

Equipment                   Capacity                Number of Units 

Hand tools, welding machine, one-bagger mixer, bar cutter 

 

12 [Insert Value Engineering clause if allowed.]  

 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of 

the following forms and amounts: 

a. The amount of not less than P260,384.35 if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter 

of credit; 

 

b. The amount of not less than P650,960.87 if bid security is in Surety 

Bond. 

19.2 Partial bids are allowed, as follows:   
Lot 

No. 

Name and Address of 

School 

Scope of 

Work 

Approved 

Budget for the 

Contract 

Contract 

Duration 

(c.d.) 
1. 

 

Licaong Elem School, Licaong, 

SCM 

Repair of 1 CL – 

P189,079.00 

625,238.58 45 cd 

Villa Nati Elem School, Villa 

Nati, SCM 

Repair of 2 CL – 

436,159.58 

90 cd 

2 Mangandingay Elem School, 

Mangandingay, SCM 

Repair of 7 CL 3,643,972.50 150 cd 

3 Villa Isla Elem School, Villa 

Isla, SCM 

Repair of 4 CL 2,075,870.16 120 cd 

4 Magtanggol Integrated School, 

Magtanggol, SCM 

Repair of 4 CL 2,436.219.35 120 cd 

5 Magtanggol Integrated School, 

Magtanggol, SCM 

Repair of 4 CL 1,998,270.36 120 cd 

6 Palusapis Integrated School, 

Palusapis, SCM 

Repair of 4 CL 2,239,646.39 120 cd 

 

20 No additional licenses and permits 
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21 

 

Additional contract documents relevant to the Project that may be required by 

existing laws and/or the Procuring Entity, such as construction schedule and S-

curve, manpower schedule, construction methods, equipment utilization 

schedule, construction safety and health program approved by the DOLE, and 

other acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
 

 

 



 

21 

 

1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that 

can be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All  the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable 

in contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA 

No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all 

procurement activities, the advertisement, posting, or invitation of which were issued 

after the effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession 

in accordance with the terms of this clause, the Procuring Entity’s 

Representative shall give the Contractor a Contract Time Extension and certify 

such sum as fair to cover the cost incurred, which sum shall be paid by 

Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The 

resulting adjustments in contract time to address such delay may be addressed 

through contract extension provided under Annex “E” of the 2016 revised IRR 

of RA No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel indicating their designation, in accordance with ITB Clause 10.3 and 

specified in the BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, 

partnership, corporation, or association supplying the Contractor with labor, 

materials and/or equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, 

and perpetually disqualify it from participating in any public bidding. All 

payables of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the 

Certificate of Final Acceptance by the Procuring Entity.  Specific duration of 

the warranty is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the 

implementation of the contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to corrupt, fraudulent, 

collusive, coercive, and obstructive  practices as stated in ITB Clause 4. 
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10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, 

arrangements, order, and timing for all the activities in the Works. The 

submissions of the Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which the 

overdue Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor and to 

have them audited by auditors of the GOP or the Procuring Entity, as may be 

required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the 

SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 

9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 

materials and equipment delivered on the site but not completely put in place shall not 

be included for payment. 

 

15. Operating and Maintenance Manuals 
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15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals  as specified in the SCC. 

 

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount 

stated in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

2 No sectional completion of work. 

4.1 The Procuring Entity shall give possession of all parts of the site to the 

contractor from the Notice to Proceed 

6 The site investigation reports are: None 

7.2 In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, 

ports, dams, tunnels, filtration and treatment plants, sewerage systems, 

power plants, transmission and communication towers, railway system, 

and other similar permanent structures: Fifteen (15) years. 

10 No dayworks are applicable at the rate shown in the Contractor’s 

original Bid. 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within ten (10) days of delivery of the Notice of 

Award. 

11.2 The amount to be withheld for late submission of an updated Program of 

Work is None. 

13 The procuring entity shall, upon written request of the contractor which 

shall be submitted as a contract document, make an advance payment to 

the contractor in an amount not exceeding 15% of the total contract 

price, to be made in lump sum, or the most two installments according 

to a schedule specified in the SCC, subject to the requirements in Annex 

E of the 2016 revised IRR of RA 9184. 

14 Materials and equipment delivered on the site but not completely put in 

place shall be not included for payment.  

15.1 The date by which operating and maintenance manuals are required is 

none. 

 

The date by which “as built” drawings are required is seven (7) 

calendar days upon completion of the project. 

15.2 No amount to be withheld for failing to submit “as built” drawings 

within the date required. However, the approved “as built” drawings 

shall form part of the requirements in processing the final progress 

billing payment. 
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Section VI. Specifications 
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Section VII. Drawings 
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Section VIII. Bill of Quantities 
 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

School

School I.D

Region

Division

Project Title Completion Period:

General Foreman Welder

Helper Mason

Location

ITEM NO.
% of 

Total
Unit Quantity Total Cost

GENERAL REQUIREMENTS 4.10% lot 1.00 7,744.25

BLDG # 1 - 1 CL DEPED BLDG (9MX7M)

6.000 Doors and Windows 8.67% lot 1.00 16,400.00

9.000 Ceiling and Carpentry Works 31.38% lot 1.00 59,337.38

10.000 Electrical Works 9.15% lot 1.00 17,297.20

13.000 Painting Works 18.82% lot 1.00 35,586.45

Ramp on Fill (with Ramp Railing) 6.68% lot 1.00 12,633.88

148,999.16

5.98% 11,300.39

2.24% 4,237.65

0.75% 1,412.55

7.47% 14,125.49

31,076.08

4.76% 9,003.76

100.00% 189,079.00IV. TOTAL CONSTRUCTION COST (I + II + III)

Sub-Total

III. TAX 5% of (I+II)

Sub-Total

Contingencies (3%)

Miscellaneous (1%)

Contractor's Profit (10%)

II. INDIRECT COST 22% of (I)

Overhead Expenses (8%)

Sub-Total

I. DIRECT COST

Item Description Remarks

One-Bagger Mixer Bar Cutter

:

: PROPOSED REPAIR AND REHABILITATION OF  DEPED 

BUILDING (1CL)

Minimum Required Manpower:

Carpenter

Painter

Minimum Required Equipment:

: SCIENCE CITY OF MUÑOZ, NUEVA ECIJA Hand Tools Welding Machine

45 calendar days

: III Engineering and Administrative Overhead: PHP 0.00

SCIENCE CITY OF MUÑOZ Approved Budget for the Contract: PHP 189,079.00

REPAIR 2021-R III- Science City of Muñoz-002

: LICAONG ELEMENTARY SCHOOL Date: March 15, 2021

: 105537 Budget Allocation: PHP 189,079.00

BILL OF QUANTITIES
PROGRAM OF WORKS

REPUBLIC OF THE PHILIPPINES

DEPARTMENT OF EDUCATION

REGION III-CENTRAL LUZON

SCHOOLS DIVISION OF SCIENCE CITY OF MUÑOZ

Science City of Muñoz, Nueva Ecija
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School

School I.D

Region

Division

Project Title Completion Period:

General Foreman Welder

Helper Mason

Location

ITEM NO.
% of 

Total
Unit Quantity Total Cost

GENERAL REQUIREMENTS 2.65% lot 1.00 11,577.17

BLDG # 10 - DEPED BUILDING (8MX7M)

5.000 Masonry Works 3.38% lot 1.00 14,760.10

6.000 Doors and Windows 28.29% lot 1.00 123,369.21

9.000 Ceiling and Carpentry Works 20.34% lot 1.00 88,706.96

10.000 Electrical Works 6.32% lot 1.00 27,564.35

13.000 Painting Works 14.66% lot 1.00 63,959.70

Ramp on Fill (with Ramp Railing) 2.90% lot 1.00 12,633.88

342,571.35

6.07% 26,479.53

2.28% 9,929.83

0.76% 3,309.94

7.59% 33,099.42

72,818.72

4.76% 20,769.50

100.00% 436,159.58IV. TOTAL CONSTRUCTION COST (I + II + III)

Sub-Total

III. TAX 5% of (I+II)

Sub-Total

Contractor's Profit (10%)

II. INDIRECT COST 22% of (I)

Overhead Expenses (8%)

Contingencies (3%)

Miscellaneous (1%)

Sub-Total

I. DIRECT COST

One-Bagger Mixer Bar Cutter

Minimum Required Equipment:

: BRGY. VILLA NATI, SCIENCE CITY OF MUÑOZ, NUEVA ECIJAHand Tools Welding Machine

Item Description Remarks

BILL OF QUANTITIES
PROGRAM OF WORKS

:

: PROPOSED REPAIR AND REHABILITATION OF DEPED SCHOOL 

BUILDING (2CL)

Minimum Required Manpower:

Carpenter

Painter

: III Engineering and Administrative Overhead: PHP 0.00

SCIENCE CITY OF MUÑOZ Approved Budget for the Contract: PHP 436,159.58

90 calendar days

REPUBLIC OF THE PHILIPPINES

DEPARTMENT OF EDUCATION

REGION III-CENTRAL LUZON

SCHOOLS DIVISION OF SCIENCE CITY OF MUÑOZ

Science City of Muñoz, Nueva Ecija

REPAIR 2021-R III- Science City of Muñoz-003

: VILLA ANTI ELEMENTARY SCHOOL Date: March 15, 2021

: 105564 Budget Allocation: PHP 436,159.58
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School

School I.D

Region

Division

Project Title Completion Period:

General Foreman Welder

Helper Mason

Location

ITEM NO. % of Total Unit Quantity Total Cost

GENERAL REQUIREMENTS 1.74% lot 1.00             63,535.22          

BLDG # 2 - GARCIA TYPOE (7x9 and 7x7)

1.0000 Earthworks 0.56% lot 1.00             20,389.90          

2.0000 Concreting Works 7.12% lot 1.00             259,620.00         

3.0000 Rebar Works 1.57% lot 1.00             57,380.05          

4.0000 Formworks 0.54% lot 1.00             19,828.00          

5.0000 Masonry Works 2.86% lot 1.00             104,319.85         

6.0000 Doors and Windows 4.17% lot 1.00             151,813.15         

7.0000 Steel Works 16.57% lot 1.00             603,703.72         

8.0000 Roofing Works 16.36% lot 1.00             596,202.24         

9.0000 Ceiling and Carpentry Works 8.12% lot 1.00             295,735.95         

10.0000 Electrical Works 3.56% lot 1.00             129,803.50         

11.0000 Plumbing Works 1.89% lot 1.00             68,962.60          

12.0000 Sanitary Works 2.70% lot 1.00             98,221.78          

13.0000 Painting Works 4.87% lot 1.00             177,410.30         

14.0000 Tile Works 5.39% lot 1.00             196,528.20         

Ramp on Fill (with Ramp Railing) 0.35% lot 1.00             12,633.88          

2,856,088.32      

6.13% 223,404.25         

2.30% 83,776.59          

0.77% 27,925.53          

7.66% 279,255.31         

614,361.68         

4.76% 173,522.50         

100.00% 3,643,972.50      

BILL OF QUANTITIES

PROGRAM OF WORKS

REPUBLIC OF THE PHILIPPINES

DEPARTMENT OF EDUCATION

REGION III-CENTRAL LUZON

SCHOOLS DIVISION OF SCIENCE CITY OF MUÑOZ

Science City of Muñoz, Nueva Ecija

REPAIR 2021 - R III - Science City of Muñoz - 004

: MANGANDINGAY ELEMENTARY SCHOOL Date: MAY 2021

: 105549 Budget Allocation: PHP 3,643,972.50

: III Engineering and Administrative Overhead: PHP 0.00

SCIENCE CITY OF MUÑOZ Approved Budget for the Contract: PHP 3,643,972.50

One-Bagger Mixer Bar Cutter

:

: PROPOSED REPAIR AND REHABILITATION OF VARIOUS SCHOOL 

BUILDING (7CL)

Minimum Required Manpower:

Carpenter

Painter

150 calendar days

Minimum Required Equipment:

: SCIENCE CITY OF MUÑOZ, NUEVA ECIJA Hand Tools Welding Machine

Item Description Remarks

I. DIRECT COST

II. INDIRECT COST 22% of (I)

Overhead Expenses (8%)

Sub-Total

Contingencies (3%)

Miscellaneous (1%)

Contractor's Profit (10%)

Sub-Total

III. TAX 5% of (I+II)

Sub-Total

IV. TOTAL CONSTRUCTION COST (I + II + III)
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School

School I.D

Region

Division

Project Title Completion Period:

General Foreman Welder

Helper Mason

Location

ITEM NO. % of Total Unit Quantity Total Cost

GENERAL REQUIREMENTS 1.84% lot 1.00          38,263.62          

BLDG # 7 - GARCIA TYPE (8x7)

1.0000 Earthworks 0.41% lot 1.00          8,408.80            

2.0000 Concreting Works 2.23% lot 1.00          46,332.00          

3.0000 Rebar Works 0.65% lot 1.00          13,542.00          

5.0000 Masonry Works 2.03% lot 1.00          42,124.90          

6.0000 Doors and Windows 4.07% lot 1.00          84,479.62          

7.0000 Steel Works 13.20% lot 1.00          273,924.59         

8.0000 Roofing Works 7.96% lot 1.00          165,248.27         

9.0000 Ceiling and Carpentry Works 7.10% lot 1.00          147,488.73         

10.0000 Electrical Works 1.45% lot 1.00          30,106.70          

11.0000 Plumbing Works 0.95% lot 1.00          19,703.60          

13.0000 Painting Works 3.08% lot 1.00          63,959.70          

14.0000 Tile Works 0.67% lot 1.00          13,917.80          

Ramp on Fill (with Ramp Railing) 0.61% lot 1.00          12,633.88          

BLDG # 8 - VIOLAGO TYPE (8x7)

1.0000 Earthworks 0.41% lot 1.00          8,408.80            

2.0000 Concreting Works 2.65% lot 1.00          54,994.00          

3.0000 Rebar Works 0.65% lot 1.00          13,542.00          

5.0000 Masonry Works 2.54% lot 1.00          52,790.25          

6.0000 Doors and Windows 4.07% lot 1.00          84,479.62          

8.0000 Roofing Works 7.96% lot 1.00          165,248.27         

9.0000 Ceiling and Carpentry Works 7.10% lot 1.00          147,488.73         

10.0000 Electrical Works 1.45% lot 1.00          30,106.70          

11.0000 Plumbing Works 0.95% lot 1.00          19,703.60          

13.0000 Painting Works 3.08% lot 1.00          63,959.70          

14.0000 Tile Works 0.67% lot 1.00          13,917.80          

Ramp on Fill (with Ramp Railing) 0.61% lot 1.00          12,633.88          

1,627,407.54      

6.12% 127,131.51         

2.30% 47,674.32          

0.77% 15,891.44          

7.66% 158,914.39         

349,611.66         

4.76% 98,850.96          

100.00% 2,075,870.16      

Sub-Total

BILL OF QUANTITIES

PROGRAM OF WORKS

REPUBLIC OF THE PHILIPPINES

DEPARTMENT OF EDUCATION

REGION III-CENTRAL LUZON

SCHOOLS DIVISION OF SCIENCE CITY OF MUÑOZ

Science City of Muñoz, Nueva Ecija

REPAIR 2021 - R III - Science City of Muñoz - 007

: VILLA ISLA ELEMENTARY SCHOOL Date: March 15, 2021

: 105563 Budget Allocation: PHP 2,075,870.16

: III Engineering and Administrative Overhead: PHP 0.00

SCIENCE CITY OF MUÑOZ Approved Budget for the Contract: PHP 2,075,870.16

One-Bagger Mixer Bar Cutter

:

: PROPOSED REPAIR AND REHABILITATION OF VARIOUS SCHOOL 

BUILDING (4CL)

Minimum Required Manpower:

Carpenter

Painter

120 calendar days

Minimum Required Equipment:

: SCIENCE CITY OF MUÑOZ, NUEVA ECIJA Hand Tools Welding Machine

Item Description Remarks

I. DIRECT COST

II. INDIRECT COST 22% of (I)

Overhead Expenses (8%)

Contingencies (3%)

Miscellaneous (1%)

Contractor's Profit (10%)

Sub-Total

III. TAX 5% of (I+II)

Sub-Total

IV. TOTAL CONSTRUCTION COST (I + II + III)
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School

School I.D

Region

Division

Project Title Completion Period:

General Foreman Welder

Helper Mason

Location

ITEM NO. % of Total Unit Quantity Total Cost

GENERAL REQUIREMENTS 1.80% lot 1.00             43,810.20          

BLDG # 7 - MERCADO TYPE (8x7)

1.0000 Earthworks 0.78% lot 1.00             18,919.80          

2.0000 Concreting Works 2.26% lot 1.00             54,994.00          

3.0000 Rebar Works 0.56% lot 1.00             13,542.00          

5.0000 Masonry Works 1.72% lot 1.00             41,961.65          

6.0000 Doors and Windows 3.25% lot 1.00             79,156.39          

7.0000 Steel Works 13.53% lot 1.00             329,595.87         

8.0000 Roofing Works 28.98% lot 1.00             706,028.16         

9.0000 Ceiling and Carpentry Works 11.48% lot 1.00             279,736.68         

10.0000 Electrical Works 3.32% lot 1.00             80,762.85          

11.0000 Plumbing Works 0.40% lot 1.00             9,851.80            

12.0000 Sanitary Works 1.34% lot 1.00             32,626.19          

13.0000 Painting Works 4.71% lot 1.00             114,702.80         

14.0000 Tile Works 3.75% lot 1.00             91,388.50          

Ramp on Fill (with Ramp Railing) 0.52% lot 1.00             12,633.88          

1,909,710.78      

6.13% 149,272.05         

2.30% 55,977.02          

0.77% 18,659.01          

7.66% 186,590.06         

410,498.13         

4.76% 116,010.45         

100.00% 2,436,219.35      IV. TOTAL CONSTRUCTION COST (I + II + III)

Sub-Total

III. TAX 5% of (I+II)

Sub-Total

Contingencies (3%)

Miscellaneous (1%)

Contractor's Profit (10%)

II. INDIRECT COST 22% of (I)

Overhead Expenses (8%)

Sub-Total

I. DIRECT COST

Item Description Remarks

One-Bagger Mixer Bar Cutter

:

: PROPOSED REPAIR AND REHABILITATION OF MERCADO 

SCHOOL BUILDING (4CL)

Minimum Required Manpower:

Carpenter

Painter

120 calendar days

Minimum Required Equipment:

: SCIENCE CITY OF MUÑOZ, NUEVA ECIJA Hand Tools Welding Machine

: III Engineering and Administrative Overhead: PHP 0.00

SCIENCE CITY OF MUÑOZ Approved Budget for the Contract: PHP 2,436,219.35

BILL OF QUANTITIES

PROGRAM OF WORKS

REPUBLIC OF THE PHILIPPINES

DEPARTMENT OF EDUCATION

REGION III-CENTRAL LUZON

SCHOOLS DIVISION OF SCIENCE CITY OF MUÑOZ

Science City of Muñoz, Nueva Ecija

REPAIR 2021 - R III - Science City of Muñoz - 006

: MAGTANGGOL INTEGRATED SCHOOL Date: March 15, 2021

: 500396 Budget Allocation: PHP 2,436,219.35
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School

School I.D

Region

Division

Project Title Completion Period:

General Foreman Welder

Helper Mason

Location

ITEM NO. % of Total Unit Quantity Total Cost

GENERAL REQUIREMENTS 1.85% lot 1.00             37,013.02          

BLDG # 7 - GARCIA TYPE (7x7)

1.0000 Earthworks 1.02% lot 1.00             20,389.90          

2.0000 Concreting Works 2.62% lot 1.00             52,310.00          

3.0000 Rebar Works 0.68% lot 1.00             13,542.00          

5.0000 Masonry Works 2.54% lot 1.00             50,712.00          

6.0000 Doors and Windows 3.90% lot 1.00             77,963.22          

7.0000 Steel Works 15.20% lot 1.00             303,699.00         

8.0000 Roofing Works 17.81% lot 1.00             355,792.45         

9.0000 Ceiling and Carpentry Works 12.39% lot 1.00             247,518.95         

10.0000 Electrical Works 3.74% lot 1.00             74,833.95          

11.0000 Plumbing Works 1.97% lot 1.00             39,407.20          

12.0000 Sanitary Works 4.92% lot 1.00             98,221.78          

13.0000 Painting Works 5.00% lot 1.00             100,006.50         

14.0000 Tile Works 4.13% lot 1.00             82,560.65          

Ramp on Fill (with Ramp Railing) 0.63% lot 1.00             12,633.88          

1,566,604.50      

6.12% 122,367.32         

2.30% 45,887.74          

0.77% 15,295.91          

7.65% 152,959.15         

336,510.13         

4.76% 95,155.73          

100.00% 1,998,270.36      

BILL OF QUANTITIES

PROGRAM OF WORKS

REPUBLIC OF THE PHILIPPINES

DEPARTMENT OF EDUCATION

REGION III-CENTRAL LUZON

SCHOOLS DIVISION OF SCIENCE CITY OF MUÑOZ

Science City of Muñoz, Nueva Ecija

REPAIR 2021 - R III - Science City of Muñoz - 005

: MAGTANGGOL INTEGRATED SCHOOL Date: March 15, 2021

: 500396 Budget Allocation: PHP 1,998,270.36

: III Engineering and Administrative Overhead: PHP 0.00

SCIENCE CITY OF MUÑOZ Approved Budget for the Contract: PHP 1,998,270.36

One-Bagger Mixer Bar Cutter

:

: PROPOSED REPAIR AND REHABILITATION OF GARCIA SCHOOL 

BUILDING (4CL)

Minimum Required Manpower:

Carpenter

Painter

120 calendar days

Minimum Required Equipment:

: SCIENCE CITY OF MUÑOZ, NUEVA ECIJA Hand Tools Welding Machine

Item Description Remarks

I. DIRECT COST

II. INDIRECT COST 22% of (I)

Overhead Expenses (8%)

Sub-Total

Contingencies (3%)

Miscellaneous (1%)

Contractor's Profit (10%)

Sub-Total

III. TAX 5% of (I+II)

Sub-Total

IV. TOTAL CONSTRUCTION COST (I + II + III)
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School

School I.D

Region

Division

Project Title Completion Period:

General Foreman Welder

Helper Mason

Location

ITEM NO.
% of 

Total
Unit Quantity Total Cost

GENERAL REQUIREMENTS 0.89% lot 1.00 19,871.65

BLDG # 10 - 2 CL JOSON TYPE (8MX7M)

1.000 Earthworks 1.09% lot 1.00 24,403.41

2.000 Concreting Works 4.82% lot 1.00 107,886.98

4.000 Formworks 0.39% lot 1.00 8,755.80

5.000 Masonry Works 1.34% lot 1.00 30,056.85

6.000 Doors and Windows 2.12% lot 1.00 47,397.00

7.000 Steel Works 11.58% lot 1.00 259,318.51

8.000 Roofing Works 7.27% lot 1.00 162,877.46

9.000 Ceiling and Carpentry Works 5.45% lot 1.00 122,161.88

10.000 Electrical Works 1.23% lot 1.00 27,564.35

13.000 Painting Works 2.86% lot 1.00 63,959.70

Ramp on Fill (with Ramp Railing) 0.56% lot 1.00 12,633.88

BLDG # 10 - 2 CL VIOLAGO TYPE (8MX7M)

1.000 Earthworks 1.09% lot 1.00 24,403.41

2.000 Concreting Works 4.82% lot 1.00 107,886.98

4.000 Formworks 0.39% lot 1.00 8,755.80

5.000 Masonry Works 1.34% lot 1.00 30,056.85

6.000 Doors and Windows 2.12% lot 1.00 47,397.00

7.000 Steel Works 11.58% lot 1.00 259,318.51

8.000 Roofing Works 7.27% lot 1.00 162,877.46

9.000 Ceiling and Carpentry Works 5.45% lot 1.00 122,161.88

10.000 Electrical Works 1.14% lot 1.00 25,602.35

13.000 Painting Works 2.86% lot 1.00 63,959.70

Backfilling and Compaction 0.56% lot 1.00 12,633.88

lot

1,751,941.25

6.19% 138,565.57

2.32% 51,962.09

0.77% 17,320.70

7.73% 173,206.96

381,055.31

4.76% 106,649.83

100.00% 2,239,646.39

REPAIR 2021-R III- Science City of Muñoz-001

: PALUSAPIS INTEGRATED SCHOOL Date: March 15, 2021

: 500398 Budget Allocation: PHP 2,239,646.39

REPUBLIC OF THE PHILIPPINES

DEPARTMENT OF EDUCATION

REGION III-CENTRAL LUZON

SCHOOLS DIVISION OF SCIENCE CITY OF MUÑOZ

Science City of Muñoz, Nueva Ecija

BILL OF QUANTITIES
PROGRAM OF WORKS

:

: PROPOSED REPAIR AND REHABILITATION OF VARIOUS 

SCHOOL BUILDING (4CL)

Minimum Required Manpower:

Carpenter

Painter

: III Engineering and Administrative Overhead: PHP 0.00

SCIENCE CITY OF MUÑOZ Approved Budget for the Contract: PHP 2,239,646.39

120 calendar days

Item Description Remarks

Minimum Required Equipment:

: SCIENCE CITY OF MUÑOZ, NUEVA ECIJA Hand Tools Welding Machine

One-Bagger Mixer Bar Cutter

I. DIRECT COST

Contingencies (3%)

Miscellaneous (1%)

Contractor's Profit (10%)

II. INDIRECT COST 22% of (I)

Overhead Expenses (8%)

Sub-Total

Sub-Total

III. TAX 5% of (I+II)

Sub-Total

IV. TOTAL CONSTRUCTION COST (I + II + III)
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Section IX. Checklist of Technical and Financial 

Documents 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

or 

⬜ (b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI)  for sole proprietorship, or 

Cooperative Development Authority (CDA) for cooperatives or its 

equivalent document; 

and 

⬜ (c) Mayor’s or Business permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located, or the 

equivalent document for Exclusive Economic Zones or Areas; 

and 

⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by 

the Bureau of Internal Revenue (BIR). 

 

Technical Documents 

⬜ (f) Statement of the prospective bidder of all its ongoing government and 

private contracts, including contracts awarded but not yet started, if any, 

whether similar or not similar in nature and complexity to the contract to be 

bid; and  

⬜ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules; 

and 

⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;  

or  

Special PCAB License in case of Joint Ventures;  

and registration for the type and cost of the contract to be bid; and 

⬜ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

or 

Original copy of Notarized Bid Securing Declaration; and 

 (j) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership 

or certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 

⬜ (k) Original duly signed Omnibus Sworn Statement (OSS); 
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and if applicable, Original Notarized Secretary’s Certificate in case of a 

corporation, partnership, or cooperative; or Original Special Power of 

Attorney of all members of the joint venture giving full power and authority 

to its officer to sign the OSS and do acts to represent the Bidder. 

 

Financial Documents 

⬜ (l) The prospective bidder’s audited financial statements, showing, among 

others, the prospective bidder’s total and current assets and liabilities, 

stamped “received” by the BIR or its duly accredited and authorized 

institutions, for the preceding calendar year which should not be earlier than 

two (2) years from the date of bid submission; and 

⬜ (m) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 

⬜ (n) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence; 

or  

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the 

instance that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (o) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

⬜ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (q) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

⬜ (r) Cash Flow by Quarter. 
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