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Section I. Invitation to Bid



Department of Education o
" Tayo

Schools Division Office PARA SA
EDUKASYON

ScienceCity of Munoz

Invitation to Bid for CY 2019 Basic Education Facilities Fund

Repair of Classroomsi batch 2
Project Number: DEPED-SCM-INFRA-2019-004

The Department of Education (DepEd) Schools Division Office of Science City of Mgino
through theCY 2019 Basic Education Facilities Fund (BEFF) RepilClassroom$ Batch 2
intends to apply theum of PHP: Eight Million SevenHundred Twenty Four Thousand
Eight Hundred Seventy Nnhe and 20/100 Only (PHPB,724,879.2p being the Approved
Budge for the Contract (ABC) to payments under the contracCfér2019 Basic Education
Facilities Fund (BEFF) Repair of Classrooms- Batch 2 Bids receivedn excess of the ABC
shall be automatically rejected at bid opening.

Lot . Approved Contract
Name & Address of School Fee for Bid Documents Scope of Work .
No. Budget for the Duration:
Contract c.d.
1 Munoz National High School 10,000.00 Repair of 29 8,724,879.20 240

i Main classrooms

The Department of Education (DepEd) Schools Division Office of Science City of Munoz
now invites bids fothe abovementioned worksCompletion of theVorksis requiredas stated
above Bidders should have completect@ntract similar to the Project. The description of an
eligible bidder is contained in the Bidding Documents, particularlgaationll. Instructons

to Bidders

Bidding will be conducted through open competitibgdding procedures using non
discretionaryfipass/faid criterion as specified in th2016 Revisedmplementing Rules and
Regulda i ons (| RR) of Republic Act 9 18wrnmemA 918
Procurement Reform Act

Bidding is restricted td-ilipino citizens/sole proprietorshipspoperatives, angartnerships or
organizations with at leasteventy fivepercent {5%) interest or outstanding capital stock
belonging to citizens of the Philippines.

A complete set of Bidding Documents mayauoepiredby interestediddersat theDepartment
of Education (DepEd) Schools Division Office of Science City of Munoz throughBsC
Secretariat, located at Brgy. Rizal, Science City of Munqmon payment afhe applicablefee
for the Bidding Documentspusuant to the latest Guidelines issued by the GPBthe
amount stated above.

It may also be downloadeiiee of chargdrom the websiteof the Philippine Government
Electronic Procurement System (PhilGEP®&ww.philgeps.net and the website of the
Procurng Entity, www.depedso.comprovided that bidders shall p#heapplicablefee for the
Bidding Documentsiot later tha the submission of their bids.



http://www.depedscm.com/

Activity Date & Time Venue

Issuance of Bidding | June 17, 2019 to July 8, 2019 | Office of the BAC Secretariat, DepEd-
Documents (Office Hours) SDO Science City of Munoz, Brgy.
Rizal, Science City of Munoz

Pre-Bid Conference June 24, 2019 (9:00 AM) SDO Conference Hall, DepEd-SDO
Science City of Munoz, Brgy. Rizal,
Science City of Munoz

Deadline for the | July 8, 2019 (8:30 AM) Office of the BAC Secretariat, DepEd-
Submission of Bids SDO Science City of Munoz, Brgy.
Rizal, Science City of Munoz

Opening of Bids July 8, 2019 (9:00 AM) SDO Conference Hall, DepEd-SDO
Science City of Munoz, Brgy. Rizal,
Science City of Munoz

Bids must beduly receivedoy the BAC Secretariat the address on the date and time stated
herein All bids must be accompanied by a bid security in anthefacceptable formsd in
the amount stated ifB Clausel8.

Bid opening shall be othe date, timerad address stated hereiids will be opened in the
presence of the bi dde rosafiendraetiperaddeslow. kate bidglse s wh o
shall not beaccepted.

Prospective bidders are striywgncouraged to order or download the electronic cdphe
Bidding Documents from the PhilGEPS website for them to be included in the Document
Request List othe project. The Biddm Docunents may be viewed alsat the Procuring
Entityds website.

The Department of Education (DepEd) Schools Division Officé Science City of Munoz
reserves the right to reject aand allbids, declare a failure of biddingr not award the
contract aany ime prior to contractwardin accordance with Section 41 of RA 9184 and its
IRR, without thereby incurring any liab#itto the affected bidder or bidders.

For further information, please refer to:

JOHANN M. TABING

Information Technology Officer/IBAC Secretariat
Departmenbf Education Schools Division Office
Science City of MungBrgy. Rizal, Science City of Munoz
Tel. No. 044806-21-92 / Fax No. 044156-51-03

Email address: munozscience.city@deped.gov.ph
www.depedso.com

WILLIA M RODERICK R. FALLORIN
Officer in-charge
Office of the Assistant Schools DivisidSuperintendent
Chairperson, Bids and Awards Committee
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A. General

Scope of Bid

1.1. The Procuing Entity namedin the BDS, invites bids for the construction of
Works as described iBection . Specifications

1.2. The name identification and number oflots specific to this biddingra
provided in theBDS. The contracting stragly and basis of evaluation of lots is
described inTB Clause 27.

1.3. The successfuBidderwill be expected to conigte theWorksby the intended
completion date specified BCC Clausel.17.

Source of Funds

The Procuring Entityhas a budget or received funds from the Funding Source named
in the BDS, andin the amount indicated in tHBDS. It intends toapply part of the
funds receied for the Poject, as defined in thBDS, to cover eligible payments
under the Contract for th&/orks

Corrupt, Fraudulent, Collusive,Coercive and Obstructive Practices

3.1. Unless otherwise specified indBDS, the Procuring Entity as well asbidders
and contractorsshal observe the highest standard of ethics during the
procurement and execution tife contract. In pursuance ofiis policy, the
Funding Source:

(@) defines, for purposes of this provisicime terms set forth below as
follows:

0] "corrupt practice” means behav on the part of officials in the
public or private sectors by which they improperly and
unlawfully enrich therselves, others, or induce others to do so,
by misusing the position in wtl they are placed, and incksl
the offeing, giving, receiving, osoliciting of anything of value
to influence the action of any such official in the procurement
process or in cdract execution; entering, on behalf of the
Procuring Entity, into any cotract or transaction manifegtl
and grosst disadvantageous to thense, whether or not the
public officer profited or will profit thereby, and similar acts as
provided in Republic At 3019;

(i) "fraudulent practice” means a misrepresentation of facts in
orde to influence a procurementqeess or te execution of a
contract b the detriment of therBcuring Entity, and includes
collusive practices among Bidders (prior to or after Bid
stbmission) designed to establibid prices at artificial, non
competitivelevels and to deprive therdturing Entity of the
benefits of free ahopen competition;

10



3.2.

3.3.

(b)

(c)

(iif)

(iv)

(v)

Acoll usive practicesodo means
two or moreBidders with or without the knowledge of the
Procuring Entity, designed to establidhid prices at artificial,
non-competitve levels; ad

Acoerci ve ms lkaming ordhseateningeta harm,
directly or indirectly, persons, or their property to influence
their partici@tion in a procurement process, or affect the
execution ofa contract;

Abstructive practiceo i s

(aa) deliberately destroying, falsifying, a&ring or
concealing of evidence material to an administrative
proceedings or investigation or making falseestants
to investigators in order to materially impede an
administrative proeedings or investigation ofhe
ProcuringEntity or any foreign govenment/foreign or
international financing institutiomto allegations of a
corrupt, fraudulent, coercive or tadive practice;
and/or threatening, harassing or intimidating any party
to prevent it from disclosing st knowledgeof matters
relevant to the administrative proceedings or
investigation or from pursuing such proceedings or
investigation; or

(bb) acts inended to materially impede the exercise of the
inspection and audit rightsf the Procuring Entity or
any foreign gwernment/foreign or interti@nal
financing institution herein.

will reject a proposal for award if it determines that tBelder
recommendd for award has engaged in corrupt or fraudulent practices
in competing fo the Contract; and

will declare a firm neligible, either indefinily or for a stated period

of time, to be awarded Contract funded by the Funding Source if it at
any time deterimes that the firm has engaged in corrupt or fraudulent
practices in compatg or, or in executing, a Ctiact fundedby the
Funding Source.

Further, the Procuring Entity will seek to impose the maximungivil,
administrative, and/or criminglenalties avédable under the applicable law
on individuals and organizations deemedb¢oinvolvedin any of the pratices
mentianed inITB Clause3.1(a).

Furthermore, the Funding Souraed the RocuringEntity reserve theight to
inspect and audit records and accounts of a contractor ibiddeng for and
performance of acontract thenselves or through indepesrtt auditors as
reflected in theé5CC Clause34.

11
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4.

Conflict of Interest

4.1.

4.2.

All Bidders found to have conflicting interests shall be disqualified to
participate in the procuremeat hand, whout prejudice to the impttion of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have confling interests with another Bidder in any of the
events described in paragte (a) through (c) and a geakconflictof interest

in any of thecircumstances set out in paragraphs (d) through (g) below:

(@) A Bidder has controlling shareholders in common \aitiother Bidder;

(b) A Bidder receives or has received any direct or indisedisidy from
any other Bidder;

(© A Bidder has the same legal repressivte as that of another Bidder
for purposes of this Bid;

(d) A Bidder has a relationship, directly or through dhparties, that puts
them in a position to have access to information aboutfluence on
the bid of arother Bidderor influence the decisionsf the Rocuring
Entity regarding this bidding process;

(e) A Bidder submits more than ord in this bidding pocess. However,
this does not limit the participation of subcontractorsore than one
bid;

() A Bidder who participded as a consultant in th@reparation of the
design or technical specifications of the goods and related services that
are the subject dhebid; or

() A Bidder who lends, or temporarily seconds, its personnefmnasfor
organizations which areengaged inconsulting services for the
preparation related to procurement for or implementation of the
project, if the personnel would be involvedany capacity on the same
project.

In accordance with Section 47 of the IRRRA 9184, allBidding Docunents
shall e accompanied by a sworrfidévit of the Bidder that it is not related to
the Headof the Rocuring Entity (HOPE) members of the Bids anéwards
Committee (BAC), members of the Technical Working Group (TWG)
memlers ofthe BAC Secretariat, éhhead of tB Project Management Office
(PMO) or the endiser unit, and the project consultaritg, consanguinity or
affinity up to the third civil degee.On the part of th@&idder, this Clause shall
apply to the following pesons:

(@) If the Bidder is an inwidual or asole proprietorship, to & Bidder
himself;

(b) If the Bidder is a partnership, to all its officers and members;

12



(€)

(d)

(e)

If the Bidder is a corporatip to all its officers, directors, and
controlling stockholders;

If the Bidder is a cooperative, to aits officers directors, and
controlling shareholders or members; and

If the Bidder is a joint venture (JV), the provisions of items (a),(),
or (d) of this Clause shall correspondingly apply to each of the
members of theaid JV, as may be appropgat

Relationsip of the nature describeabove or failure to comply with this
Clause will result in the automatic disqualification of a Bidder.

5. Eligible Bidders

5.1.

5.2.

5.3.

Unless otherwise indicated in tBBS, the following persons shidbe eligible
to participaten this Biddng:

(@)
(b)

(c)

(d)
(e)

Duly licensed Filipinccitizens/sole proprietorships;

Partnerships duly organized under the laws of the Philippines and of
which at lest seventy five percent (75%) of the interest belongs to
citizens of the Rilippines;

Corporations dulyrganized uder the laws of the Philippes, and of
which at least seventy five percent (75%) of the outstanding capital
stock belongs to citizens dig¢ Philippines;

Cooperatives duly organized under the laws of the Philggpin

Persons/entities formingnémselves ito a JV, i.e., a group oivb (2)

or more persons/entities that intend to be jointly and severally
responsible or liable for a particulanrdract: Provided, however, that,

in accordance with Letter of Instructioh. 630, Filipino ownership

or interest 6 the joint venture conceed shall be at least seventy five
percent {5%): Provided, further, that joint ventures in which Filipino
ownersip or interest is less than seventy five percent (75%) may be
eligible whee the structures to be buitequire theapplication of
techniques ad/or technologies which are not adequately possessed by
a person/entity meeting the seventy five percent (73Hipino
ownership requirement: Provided, finally, that in the latter case,
Filipino ownership or intereéshall notbe less than twenty five peent
(25%). For this purposeFilipino ownership or interest shall be based
on the contributions of each of tmeembers of the joint venture as
specified in their JVA.

The Procuring Enty may also invite foreign bakrs when mvided for under
any Treatyor International or Executive Agreemexd specified in thBDS.

Governmentowned orcontrolled corporations (GOCCshay be eligible to
participate only if theycan establish that they (a)ealegally an financially

13



5.4.

5.5.

autonomous, i) operate under commercial law, and (c) are atached
agencies of th€rocuring Entity.

(a) The Bidder mushavean experience of havingpmpleteda Single Largest
Completed ContracfSLCQ) that is similar to tts Project, quivalent to at
least fifty percent (50%) of the ABC adjusteid necessaryby the Bidder to
current prices using thehilippine Statistis Authority (PSA) consumer price
index However, contractors under Smallahd Small B categories withbu
similar experience on the contract be bid may be allowed to bid if the cost

of such contract is not more thahe Allowable Range of Contract Cost
(ARCC) of their registration based on the guidelines as prescribed by the
PCAB.

(b) For ForeigAfunded Procurementthe Procuring Entity andhe foreign
government/foreign or international financing institution may agree on another
track record requirenmg, as specified inthe BDS.

For this purpose, corgcts similar to the Projechall be thos described in the
BDS.

The Bidder must submit a computation of its Net Financial Contracting
Capacity (NFCC), wich must be at least equal to the ABC to be bid,
calculated as follows:

NFCC = [(Current assets minus cent liabilities) (L5)] minus the valuef

all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contragét to be started coinciding with the
contract for this Project.

The valus of thedomesticb i d d e rer assetamndrcurrent liabilities shia
be based onhe latestAudited Financial Statements (AFSybmitted to the
BIR.

For purposes of computingtheor ei gn bi dder sé6 NFCC,
assets and current lialtiis shall be based on theiudited finamial
statements prepared iaccordance with international financial reporting
standards.

6. Bi d d Respgbssibilities

6.1.

6.2.

The Bidder or its duly athorized representative shall submit a sworn
statementn the formprescrbed inSecton IX. Bidding Formsas required in
ITB Clausel2.1(b)(iii).

The Bidderis responible for the following

(@) Having taken steps to carefully examine all of thH&idding
Documents;

(b) Having adknowledged H conditions, local or otbrwise, affecting the
implementation of the contract;

14
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(€)

(d)

(e)

(f)

(9)

(h)

(i)

@)

Havingmade an estimate of the facilities available anedee for the
contract to be bid, if any;

Having complied with its responsiity to inquire or secure
Supplemental/Bd Bulletin/sas provided uderITB Clausel0.4

Ensuringthatit s not f bl adkdmibisiding byégheSoRr b ar r

or any of its agencies, offices, corporations, L@Us, including
foreign govenment/foreig or international financoinstitution whose
blacklisting rules have been recognized by the GPPB,;

Ensuring that &ch of the documents smiltted in satisfaction of the
bidding requirements is an authentic copytloé original, complete,
and al statementand information providedherein are true and
correct;

Authorizing the HOPE or its duly authorized representative/s to verify
all the doements submitted:;

Ensuring that thaeignatory is the duly authorized repeagative of the
Bidder, and ganted full mwer and authority to do,xecute and
perform any and all acts necesstryarticipate, submit the bid, and to
sign and execute the ensgircontract accompanied bythe duly
notarizedSpecial Power of AttorneyBoardPartnership Resolution, or
S e c r e Cedificgteindichever isapplicable

Complyingwith the disclosure provision under Section 4Rét 9184
and its IRRin relation to otheprovisions of A 3019;

Complying with existing labor laws and standards,the case of
procurement o$ervices. Meoeover, bidder undertakes: t

0] Ensure the entitlement of workers to wages, hours of work,
safety and health and other prevailing conditiofsvork as
established by national laws, rules and regulations; or cokecti
bargaining agreement; or karation avard, if and when
applicable

In case there is a finding by the Procuring Entity or the DOLE
of underpaymentornepay ment of aamwkger s O
related benefits, bidder agrees that the performance security or
portion of the contract amoushall be wihheld in favor of the
compgaining workers pursuant to appropriate provisions of
Republic Act No. 9184 without prejudice to the institution
appropriate actions under the Labor Code, as amended, and
other socialegislations.

(i) Comply with occpational saéty and health standardsdato
correct deficiencies, if any.

15
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6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

In case of imminent danger, injury or death of the worker,
bidder undertake® suspend contract implementation pending
clearance to proceed from theODE Regional Office and to
conply with Work Stoppage Order; and

(i) Inform the workers of their conditions of work, labor clauses
under the contract specifying wages, hours of work @ther
benefits under prevailing national laws, rules and regulations;
or cdlective bargaining agreemerdr arbitraion award, if and
when appkable, through posting in two (2) conspicuous places
i n the establishmentds premises;

(K) Ensuring that it didnot give or pay, directly or indirectly, any
commission, amount, fee, oryaform of consideration, peciary or
othewise, to any person or adfal, personnel or representative of;the

Failure to observe any of the above responsibilities shall be aisthef the
Bidder concerned.

The Bidder, by the act of submitting its bghall be deemetb have inspeted
the sie, determined the generaharacteristics of the contract works and the
conditions for this Projecand examine all instructions, forms,res, and
project requirements in the Bidding Documents

It shall be the ale responsibility of the prpective bid@r to determine and to
satsfy itself by such means as it considers necessary or desirable as to all
matters pertaining tthis Project including: (a) the location and the nature of
the contract, projector work; (b) climatic conditions; (c)transportatn
facilities; (c) nature ad condition of the terrain, geological conditions at the
site communication facilities, requirements, locatiand availability of
construction aggregates and other materials, laboerwakectric power and
accessroads; and d) other factors that mayffact the cost, duration and
execution or implementation of the contract, prgjectvork.

The Procuring Entityshall not assume any responsibility regarding erroneous
interpretations oconclusions by the prospeativor eligibe bidder out of the
data funished by the procuring entityHowever, the Procuring Entity shall
ensure that all information in the Biddingdocuments, including
supplemental/bid bulletins issued are correct andistant.

Before submitting thie bids, theBiddersare deemed to had®ecome familiar
with all existing laws, decrees, ordinances, acts and regulations of the
Philippines which magffect the contract in any way.

The Bidder shall bear all costs associatéth the preparation and subssion
of hisbid, and the Procuring Bty will in no case be responsible or liable for
those costs, regardless of the conduct or outcome of the @iplidiness.

The Bidder should note that the Procuring Entity will accepistmnly from
those that havegid theappicablefee for the Biddingdocuments at theffice
indicated in the Invitation to Bid.

16



Origin of Goodsand Services

There is no restrictio on the origin oiGoods, or Contracting of Works or Services
other than thse prohibited by a decisiof thhe UnitedNations Security Councibken
under Chapter VIl of the Charter of the United Nations

Subcontracts

8.1. Unless otherwise specified in tB®S, the Bidder may subcontract portions of
the Works toan extent as may be approvedthe Procung Entity and stated
in the BDS. However, subcontracting of any portion shall not relieve the
Bidder from any liabity or obligation that may arise from the contract for this
Project.

8.2. Subcotractors must submit the docentary requiements undelTB Clause
12 and comply with the eligibility criteria specified in tlBDS. In the event
that any subcontractor is found by theoguring Entity to be ineligild, the
subcatracting of such portionfaghe Works shall be disallowed.

8.3. The Bidder may identify the subcontractor to whom a portion of the Works
will be subcontracted at any stage of the bidding process or during contract
implementation. If the Biddespts to distose the name of the subdaactor
during bid submission, the Bidder shall include the required documents as part
of the technical componenf its bid.

B. Contents of Bidding Documents

Pre-Bid Conference

9.1. (a) If so yecified in theBDS, a prebid conference sligbe held at the venue
and on the date indicated therein, t o
on thetechnical and financial componentstbis Project

(b) The prebid confeence shall be held at leasteiwe (12) ckendar days
before the dedmhe for the submission of and receipt of hitheit not earlier
than seven (7) calendar days from the postingp@fnvitation toBid/Bidding
Documentdn the PhIlGEPS websitdf the Pocuring Entity determines that
by reasonof the method, nature, oomplexity of the contract to be bid, or
when international participation will be more advantageous toGbB a
longer period for the preparation of bids is necessary, theigreonfeence
shall be held at leastitty (30) cdendar days before the ddiaeé for the
submission and receipt of bidss specified in thBDS.

9.2. Bidders are encouraged to attend thehpdeconference toensure that they
fully wunder st and regureamentsr Noattendantegf th&E nt i t y
Bidder will in no way prejudiceits bid; however, the Bidder is expected to
know the changes and/or amendments to the Bidding Documgmesoded
in the minutes of the p#eid conferenceand the Supplemental/Bid Bulie.

The minutes of the preid conferencehall be recorded and pimed not later
than five (5) calendar days after the jpid conferenceThe minutes shall be

17



10.

11.

madeavailable tgprospective biddemsot later than five (5) days upon written
request

9.3. Deasions of the BAC amending amyovision d the bidding documents sha
be issued in writing through a Supplemental/Bid Bulletin at least seven (7)
calendar days before the deadlioethe submission and receipt of bids.

Clarification and Amendment of Bidding Documents

10.1. Prospectivebiddersmay request for clarification(spn and/or interpretation of
any part of the Bidding DocumentSuch a request must be in writing and
submitted & theProcuring Entityat the address indicated in tB®S at least
ten (10) catndar days d&fore the deadline set fire submission and receipit
Bids.

10.2. The BAC shall respond to the said request by issaingupplemental/Bid
Bulletin, to be made available to all those whave properly secured the
Bidding Documentsat least seveli7) calenda days before the deadlirfer
the submission and receipt of Bids.

10.3. Supplemental/Bid Bulletins maglsobe i ssued wupon $he Pr
initiative for purposes of clarifying or modifying any provision of thieding
Documents not later thaseven (7xalendar days before theattine for the
submission and receipt of Bids. Any modification to the Bidding Documents
shall be identified asn amendment.

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall ddeopostedn the
PhilGEPSandthe websiteof the Procuring Entity amerned, if availableand
at any conspicuous place in the premises of the Procuring EotiternedIt
shall be the responsibility of all Bidders whisave properlysecurd the
Bidding Documents to inquire and seeuSupplement/Bid Bulletins that
may ke issued by the BAC. Howevaidders who have submitted bids before
the issuance of the Supplemental/Bid Bulehust be informed and allowed
to modify or withdraw their bids in accongdee withITB Clause23.

C. Preparation of Bids

Language of Bids

The eligibility requirements or statements, the bids, and all other dausrte be

submitted to the BA@nust be irEnglish If the eligibility requrements or statements

the bids, and all ther documents submitted tioe BAC are in foreign language other

than English, itmust be accompanied by a translation of doeuments irEnglish.

The documents shall be translated by the relevant foreign gogeatragency, the

foreign goverment agencyauthorized to translate dements, or a registered
transl ator i n t he foreign bi dder 6s coun
appropria¢ Philippine foreign service establishment/post or the equivalent office

having jurisdiction over the f@ i g n $ affaird m thé Philippire The English

translation shall govern, for purposes of interpretation of the bid.
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12. Documents
Components

Comprising the Bid Eligibility and Technical

12.1. Unless otherwise indicated in ti&DS, the first enelope shall contain the
following eligibility and technical documents

(@) Eligibility Documentsi

Cl
(i)

(ii)

ass NAO0O Document s

PhilGEPS Certificate of Registration and Membership in
accordance with Section 8.5d2 the IRR except for foreign
bidders partipating in the procurement by a Phipme
Foreign Service Office or Post, which shall submit their
eligibility documents under Sectid8.1 of the IR, provided,
that the winning bidder shall register with the PhIlGEPS in
accordance with Section 37.1.4the IRR

Statement of all its ongoingovernment and private contracts,
including contracts awarded but not yet started, if any, whether
similar or rot similar in nature and complexity to the contract
to be bid; and

Statemenhof theBi d d 8LC® smilar to the contact to be
bid, in accordaoe with ITB Clause 5.4.

Thetwo statemerd requiredshallindicatefor each contract the
following:

(@i.1) nameof the contract;

(i.2) date of the contract;

(ii.3) contract duration;

(iLd) owner 6s name and addres

(ii.5) naure of work;

(i.6) contact or 6s rol e (whether
subcontractor, or partner in a J¥hd percentage of
participation

(ii.7) total contract value at award;
(ii.8) date ofcompletbn or estimatedampletion time;
(i1.9) total contract valie at completion, if applable;

(ii.10) percentages of planned and actual accomplishments, if
applicableand
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(b)

(iii)

(iv)
Cl a
v)

(ii.11) value of outstandig works, if applicable

The statemenbf theBi d d e r 0 shall®¢ Dpoed by the
Notice of Award antbr Notice b ProceedProjectOwnea 6 s
Certificate of Final Acceptanassued by the Owneather than
the Contractoror the Constructors Performance &uation
System (CPES) Final Rating which must be at least
satisfactory In case of contracts with theiyate secto an
equivalent documentall be submitted;

Unless otherwise provided in tl&DS, a valid special PCAB
Licens in case of joint ventureand registration for the type
andcost of thecontractfor this Projectand

NFCC comptation in accordance witifB Clause 5.5.
ss AB0O Document s

If applicable,Joint Venture AgreementJVA) in accordance
with RA 4566

Techmical Document$

(i)

(ii)

Bid securityin accordance withTB Clausel8. If the Bidder
opts tosubmitthe bid security in the form of:

(i.1) a bank draft/guarantee an irrevocabldetter of credit
issued by a foreign bénit shall be accompanied by a
confirmation from a Universal or CommercBénk;or

(i.2) a suretybond accomanied by a ertification coming
from the Insurance Commissionthat the surety or
insurance company is authorized to issue such
instrumens.

Project Regirements, which shall include the following:
(i.1) Organizational chart for theontract to be bid;

(i.2) List of cont r a c ersonné §.g, Project Marager,
Project Engineers, Materials Engineers, and Foremen),
to be assigned to the contract to be bid, with their
complete qualification and experience dafghese
personnel must meet theequired minimum years of
expeaience setn theBDS; and

(ii.3) List of cont a c tnmjorG@guipment units, which are
owned, leased, and/or under purchase agreements,
supported byproof of ownership, certification of
availability of equipment from the equipment
lessor/vendor for the duratiarf the projet, as the case
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may be which must meet the minimum requirements
for the contract set in trB@DS; and

(i)  Sworn statemenh accordance witlsection 253 of the IRR of
RA 9184 and using the form prescribedSecton IX. Bidding
Forms

13. DocumentsComprising the Bid: Financial Component

13.1. Unless otherwise stated in tBBS, the finan@al component of the bid shall
contain the following:

(@) Financial Bid Form,which includes bid prices andchd bill of
guantities in accordance wh ITB Clausesl5.1 and 15.3and

(b)  Any other document related to the financial component of the bid as
stated inthe BDS.

13.2. (38 Unlessotherwise stateth theBDS, all Bids that exeed the ABC shall
not be acepted.

(b) Unless otherwise indicated inthe BDS, for foreignfunded
procurement, a deng may be applied to bid prices provided the
following conditions are nte

() Bidding Documents @&r obtainablefree of charge on a freely
accessible website. If payment of Bidding Documents is required
by the procuring entity, payment could be madgon the
submission of bids.

(i)  The procuring entity has proceduresplace to ensure that the
ABC is based ormrecent estimates made byetlengineer or the
responsible unit of the procuring entity and that the estimates are
based on adequate detaileghgineering (in the case of
infrastructure projecjsand reflect the qudli, supervision and
risk and nflationaryfactors, as well as prevai market prices,
associated with the types of works or goods to be procured.

(i) The procuring entity hagdined cost estimators on estimating
prices and analyzing bid variances.tlre case of infrastructure
projects, theprocuring entity must alsdnvave trained quantity
surveyors.

(iv) The procuring entity has established a system to monitor and
report bid pi ces rel ative t o ABC and
entitybs estimate.

(v) Theprocuring entity has estabisd a monitang and evaluation
systemfor contract implementation to provide a feedback on
actual total costs of goods and works.
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Alternative Bids

14.1. Alternative Bids shall be rejectedror this purpose, alternative bid is areof
made by a Bidder in addatin or as awbstitute to its original id which may be
included as part of its original bid or submitted separately therewith for
purposes of biddingA bid with options is considered an alternative bid
regardless of whethemasl bid proposal is containdd a singleenvelope or
submitted in tw (2) or more separate bid envelopes.

14.2. Bidders shall submit offers that comply with the requirements of the Bjddi
Documents, including the basic technical design as indicated in thengsaw
and specifications. Urds there isa value engineering clause the BDS,
alternative bidshall not be accepted.

14.3. Each Bidder shall submit only onedB either individually or as a partner in a
JV. A Bidder who submits orgpticipates in more than orogd (other ttan as
a subcontractor if aubcontractor is permitted to participate in more than one
bid) wi | | cause al | t he articipgtiom sta bes wi t
disqualified. This shall be without prejudice to any laggble criminal, civil
and adninistrative penalties that may be imped upon the persons and
entities concerned.

Bid Prices

15.1. The contract shall be for the whole Works, as describddB Clausel.l,
based on thericed Bill of Quantities suhbitted by tle Bidder.

15.2. The Bidder shalfill in rates and prices for all items of the Works described in
the Bill of Quantities. Bids not addressing moviding all of the required
items in the Bidding Documents including, ere applicable,Bill of
Quantties shall be considered neresponsie and, thus, automatically
disqualified. In this regard, where a required item is provided, but no price is
indicated, the same shall be considered asresponsive, but specifying a
zem (0) or a dash §) for the sid item wold mean that it is being fdred for
free to the Governmenexcept those required by law or regulations to be
provided for.

15.3. All duties, txes, and other levies payable by the Contractor under the
Contract, or forany other cause, prior to tlideadline forsubmission obids
shall be included in the rates, prices, and tdia price submitted by the
Bidder.

15.4. All bid pricesfor the given scop of work in the contract as awardsitall be
considered as fixed pricesyditherefore not subject toipe escalabn during
contract implemeration, except under extraordinary circumstances as
specified in GCC Clausd8. Upon the recommendation of the Procuring
Entity, price escalabn may be allowed in extradrdary circunstances as may
be determing by the National Economic and Development Authority in
accordance with the Civil Code of the Philippines, apdnapproval bythe
GPPB Furthermore, in cases where the cost of the asehrdontract is
affected by anypplicablenew laws, ordinances, regiilons, or other acts of
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16.

17.

18.

the GoP, promulgated after the date of bid opening, a contract price
adjustment shalldomade or appropriate relief shall be applied on a nenoss
gain basis.

Bid Currencies

16.1.

16.2.

All bid prices $all be quogd in Philippine Pesasnless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denateith in
foreign currencies shall be converted to Philippine currency basethe
exchange rate prevailyon the dapf the BidOpening

If so allowed in accordance witifB Clausel6.1, the Procuring Entityfor
purposes ofbid evaluation and comparing thad prices will convert the
amounts in various currencigswhich thebid priceis expressed tBhilippine
Pesos at the exchange rai® published in th®angko Sentral ng Pilipinas
(BSP reference rate bullim on the day of the bid opening

16.3. Unless otherwise specified in tBDS, payment of the contract pricéall be
madein Philippine Pesos.

Bid Validity

17.1. Bids shall remain valid for the period specified in 8BS which shall not

17.2.

exceed one hundred twenty (120) calendar days from the date of the opening
of bids

In exceptional circumsteces, priotto the expiration of théid validity period,

the Procuring Entity may request Bidders to extend the period of validity of
their bids. Therequest and the responses shall be made in writing.bithe
securitydescrbed inITB Clausel8 shauld also be extended corresponding to
the extension of the bid validity periad the leastA Bidder may refus¢he
request without forfeiting itid security but his bid shall no longr be
considered for furthervaluation ad award. A Bidder grantinghe request
shall not be required or permitted to modifybid.

Bid Security

18.1.

The Bidder shall submit &id Securing Declarationor any form of Bid
Security in an amounstated in theBDS, which shall benot less thn the
percentage of the ABC in accordae with the following schedule:

Amount of Bid Security
Form of Bid Security (Not less than théPercentage of
the ABC)

(@ Cash or cash
check issued by a Universal
Commeraal Bank.

Two pecent (2%)

For biddings condued by

LGUs, t he cashi éil

check may be issued by oth
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18.2.

18.3.

banks certifiedby the BSP aj
authorized to issue such financi
instrument.

(b) Bank draft/guarantee q
irrevocable letter of credit issue
by a Universal or Commercia
Bank: Provided, lowever, that i
shall be cafirmed or
authenticated by a Universal |
Commercial Bank, if issued by
foreign bank.

For biddings conducted by
LGUs, the Bank Draft)
Guarantee, or irrevocabléetter
of creditmay beissued by othe
banks certifed by the BB as
authorized to issue sh financial
instrument.

(c) Surety bond callable upo
demand issued by a surety
insurance company duly cerétl
by the Insurance Commission
authorized to issue such securi

Five percent (5%)

and/a

The Bid Scuring Dediration mentioned above isn undertaking which
states, among others, that tiBedder shall enter into contract with the
procuring entity ad furnish the performance security required under ITB
Clause 32.2within ten (10) calendar daysom receipt of the Notice of
Award, and comnts to pay the correspondingmount asfine, and be
suspended for a period of time from being qualified to ppdgte in any
government procurement activity in the event it violates drtjze conditions
stated therei as providd in the guidelines issudxy the GPPB.

The bid security should be valid for the period specified irBB&. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as nerespasive.

No bid securities shall be matned toBidders after the opening of bids and
before contract signing, except to those that failed or declaseghost
disqualified, upon submission of a written waiver of their rigttléoa request

for reconsideaition and/omprotest or lapse of theeglementary period without
having filed arequestfor reconsideration or proteswWithout prejudice on its
forfeiture, Bid Securities shall be returned only after Bidder with the
Lowest Calculated Responsive B{ILCRB) has #&gned the contract and
furnished the Performance Security, but in no case later than the expiration of
the Bid Security validity period indated inITB Clausel8.2
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18.4. Upon signing and execution of thentract, prsuant toTB Clause3l, and
the posting of the performance security, pursuaniTi® Clause 32, the
successf uldSeBuritgwdllbe disshargedbut in no ase later than
the BidSecuity validity period as indicated iifB Clausel8.2

18.5. Thebid secuity may be forfeited:
€) if a Bidder:

0] withdraws itsbid during the period obid validity specifiedin
ITB Clause 17

(i) does not accept the correatiof errors pursuant tdB Clause
27.3(b)

(i)  bhasa finding againsthe veracityof the required documents
submitted in accordance withB Clause28.2;

(iv)  submission of eligihity requirements containing false
information or falsified documents;

(V) submission of bids that contain false information or falsified
documents, or theoncealment of such information in the bids
in order to influence the outme of eligibility screeningroany
otherstage of the public bidding

(vii all owing the use of oneds name,
for purposes of public bidding;

(vii)  withdrawal of a i, or refusal to accept an award, or enter into
contract with the Governmé without justifiable causeafter
the Bidder had been adjudged as/img submitted theCRB;

(viii) refusal or failure to post the required performance security
within the prescribed tiet

(ix)  refusal to clarify or validate in writing its bid during post
gualificaion within a period of seven/)] calendardays from
receipt of the rquest for clarification;

(x) any documented attempt byBadder to unduly influence the
outcome of the bidding in &ifavor;

(xi)  failure of the potential joint venture partners to enter into the
joint venture after the bid declared sccessful; or

(xii)  all other actghat tend to defeat the purpose of the competitive
bidding, such as habitually withdrawing from bidding,
submiting late Bids or patently insufficient bid, for at least
three (3) times whin a year, except for valideasons.

(b) if the successfuBidder:
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® fails to sign thecontractin accordance withTB Clause31,

(i) fails to furnish performance security in accordance WitB
Clause32.

Format and Signing of Bids

19.1 Biddersshall submit their bids through their duly authorized representative
using the appropriate forms provided $ecton IX. Bidding Forms on or
befae the deadline specified ihgITB Claus 21 in two (2) separate sealed
bid envelopes, and which shall be submitted simultaneousk.fif$t shall
contain the technical component of the bid, including thegikelity
requirements undet B Clausel2.], and the second shall contain the financial
component of the bidlhis shall also be obsemdor each lot in the case of lot
procurement

19.2 Forms as mentioned ifTB Clause19.1 must becompleted without any
alterations to their format, and no substitute form shall be accepted. All blank
spaces sl be filled in with the information requested.

19.3 The Bidder shall pqgare and submitan original ofthe first and second
envelopesas desgbed inITB Clausesl?2 and 13. In addition, the Bidder
shall submit copies of the first and sad envelopes. In the event any
discrgpancy between the originahd the copies, the grnal shall prevail.

19.4 Each and every page dia Bid Form including the Bill of Quatities under
Section IX hereqfshall be signedby the duly authorized peesentative/s of
the Bidder Failure to @ so shall be a ground ftire rejection of the bid.

19.5 Any interlineations, erasures, or overwrdi shall be valid only if they are
signed o initialed by the duly authorized representative/s of the Bidder.

Sealingand Marking of Bids

20.1. Bidders #&all enclosetheir original eligibility and technical documents
described inNTB Clausel2, in one sealee nvel ope mar ked nAOR
TECHNICAL COMPONENT0 and t he ofmangal coraponera f t he
in anothe sealed emw| ope mar ked - AFONRNGERALN A L
COMPONENT0 sealing them all i n an outer
BID.0O

20.2. Each copy of the first and saad envelopes shall be similarly sealed duly
marking the inner envelopes a8 COP Y N O.- TECHNICAL
COMPONENT oA GGOnPdY N @ .FINANCIALCOMPONENTO and

the outer envel ope Bes @ ne€COPiYyveN@.. _ The
containing the original andché copies shall then be enclosed in one single
envelope.

20.3. The original andhe number of copies of th®d as indica¢éd in theBDS shall
be typed or written in ink and shall be signed by Bidder or its duly
authorized represertieze/s.
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21.

22.

23.

20.4. All envelopes shall:

20.5.

(@)  contain the name of the contract to be bidapital letters;

(b) bear the nae and addss of the Bidder in capitégtters;

(© be

addressed t
Clause 20.1

o0 t hen attordance withflBg Ent |

(d) bear the specific ideffication of this bidding process indicated in the
ITB Clause 1.2and

(e) beara

war ni

ng

the opening obids, in accordance withi B Clause21.

AiDO NOETo OPHEedhd dBeefFeO R E

Bid envelopes that are n@roperly sealed and marked, as required in the
bidding documents, shall hbe rejected, but thBidder or its dulyauthorized
representativehall acknowledge such condition of thel as submitted. The
BAC or the Procuring Entityshall assume no respaisity for the
misplacement of the contents of ihgproperly sealedr makedbid, or for its
prematureopening.

D.

Submission and Opening of Bils

Deadline for Submission of Bids

Bi ds must
the date and time indicated in tB®

Late Bids

be re

c
S.

eived by the

Pr oleforei ng Er

Any bid submitted afterhte deadlindor submission and receipf bids prescribed by
the Procuring Entity, pursuant td6B Clause21, shall b
not be accepted by the Procuring iBntThe BAC shall record inhie minutes DBid
Submissiorand Openiry, t he
bid was submitted.

Bi dder s name

Modification and Withdrawal of Bids

e decl ared

, its repre

23.1. The Bidder may modify itid after it has been submitted; providdat the
modification is receigd by the Rwscuring Entity prior to thedeadline
prescribed for submission and receipbifs. The Bidder shall not be allowed
to retrieve its originkbid, but shall be allowed to submit another bid equally
sealedand propely identified in accordance whh Clause 20linked to its

23.2.

original bd

mar ked

MODI FI CATI ONOo
received after the applicable deadline shall not be considered afidbsh
returned to the Biddarnopened.

as
and

ATECHNI CAL
stamped

MODI FI CATI
ir edas ved?o

A Bidder may, through &etter of Withdrawal withdraw itsbid after it has
been submitted, for valid and justifiable reason; provided ttiatetter of

27



24,

23.3.

23.4.

Withdrawal is received by theProcuring Entity prior to the deadline
prescribed for submsson and reeipt of bids The Letter of Withdrawal must
be executed by the authorized representative of the Biddatified in the
Omnibus Sworn Stament, a copy of which should be attached to the letter.

Bids requested tbe withdrawn in accordance WitTB Clause23.1shall be
returned unopened to the Biddess.Bidder, who hasacquiredthe bidding
documets may also express its intention not to participate in the bidding
throuch a letter which should readnd be stangd by the BAC before the
deadline for submission and receipt of bids Bidder that withdraws its bid
shall not be permitted to submit ahet bid, directly or indirectly, for the
same contract.

No bid may be modiéd after the deadline for saission of lids. No bid may

be withdrawm in the interval between the deadline for submission of bids and
the expiration of the period dfid validity specified by the Bidder on the
Financial Bid Form. Withdrawal of laid during this interval shall resuilh the
forfei t ur e of bidreeeurity pudsudaet tddB Clausel8.5 and the
imposition of administtive, civil, and criminal sanctions as prescribedR¥
9184 and its IRR.

Opening and Preliminary Examination of Bids

24.1.

24.2.

24.3.

The BAC shall open thBidsin public, immediately after the deadline for the
submission and receipt of bids public, asspecified inthe BDS. In case the
Bids cannot be opened as sdhled due to justifiable reass, the BACshall

take custody of theBids submitted and reschedule the opening of Bids on the
next working day or at the soonest possible time thHraing issuance of a
Notice of Postponemerib be posted in the PhilGEPS vegte and the website

of the Pocuring Entiy concerned.

Unless othewise specified in the BDS, the BAC shall open the first bid
envel opes and det er mi ne hetlecdocumBritsd d e r 6
prescribed in ITB Clause 12, usingarbn scr et isdrdarny oAigad t er
a Bidder submits therequired document, it sHal be r ated nApasse
particular requirement. In this regard, bids that fail to include any requirement

or are incomplete or patently 1 nsuffi
Otherwise, the BAC shall ratke saidfist bi d envel ope as #dap

Unless otherwise specified in thBDS, immediately after determining
compliance with the requirements in thestf envelope, the BAC shall

forthwith open the second bid envelope of eaemaining eligibleBidder

whose first bide nvel ope wasoO rTahte ds digppaarscs ea@dnvel o
complyingBiddershall be opened within the same day. In case one or more of

the requirements in the second envelope of a particular bid is missing,
incompkete or patently insufficientand/or if tke submitted total bid price

exceeds the ABQinless otherwise provided iiTB Clausel13.2 the BAC

shall rate theibd concer néeédOabky Afiads ed hat ar e
contain all thebid requirements for both corapents shalb e r at ed fdApas
and shdlimmediately be considered for evaluation and comparison
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24.4. Letters ofWithdrawalshall be read out and recordedring bid opening, and
the envelope containing the corresponding withdrawinshall be returned to
the Bidder unopeed.

24.5. All members of the BACwho are present during bid opening shall initial
every page of the original copies of all bids received andexpe

24.6. In the case ofraeligible foreign bidder as described inTB Clauseb, the
following C| a s s Doduments may be substituted with the appropriate
equivalent documents, if any, issued by the country offdineign bidder
concernegdwhich shall likewise beiploaded and maintained the PhilGEPS
in accordance wit Section &.2 of the IRR.

a) Registraton certificate fromthe Securities and Exchange Commission
(SEQ, Department of Trade and Industry (DTI) foresq@lroprietorship, or
CDA for cooperatives

b) Ma y dBusinesspermit issued ly the local governmen where he
principal place of businessf theBidderis locateg and

c) Audited Financial Statements showing, among others, the prospective
Bi ddtetalé@mslcurent assets and l|liabilities
Bureau of Internal Resnue or its duly accreditedn@ authorizd
institutions, for the preeding calendar year which should not be earlier
than two years from the date of bid submission.

24.7. Each partner o& joint venture agreement shhkewise submitthe document
required inlTB Clausel2.1(a)(i) Submissin of documets requiredunder
ITB Clawses12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.

24.8. The Procuring Entity shall prepare the minuteghaf proceedings of the bid
opening that shll include,as a minimum(a) names of Bidders, their bid price
(per lot, if applicable, and/ancludingdiscount, if any)bid security findings
of preliminary examination, and whether there is a withdrawal or
modification; and (b) attendaa sheet. T&h BAC members shall sign eh
abstract of bids as read.

248. TheBidders or their duly authorized representatives may attend the opeining
bids. The BAC shall enserthe integrity, security, and confidentialitf all
submitted bids. TheAbstract of Bids as read and thminutes é the Bid
Opening shall be made available to the public upon written request and
payment of a specified fee tecover cost of materials.

24.9 To ensure transparency and accurate reptatsen of the bid submissiothe
BAC Secetariat shall notify in wting all Bidders whose bids it has received
through its PhilGEP$egistered physical address or officialmail address.
The notice shall be issued within seven (7) calendar days froohateeof the
bid opening.
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25.

26.

27.

E. Evaluation and Comparison of Bids

Process © be Confidential

25.1.

25.2.

Members of the BAC, including its staff and personnel, as well as its
Secretariat and TWG,ra prohibited from making or accepting any kind of
communication with anidder regarding the evaluatioh their bids until the
issuance of th&lotice of Award, unlesstherwise allowedn the case ofTB
Clause 26

Any effort by aBidder to influencethe Procuring Entity in the Procuring
Entityds deci did evaluatiombid canpguisorc or aquvaict
awardwill resultintherejeco n of t hbedl Bi dder 6s

Clarification of Bids

To assist in the evaluation, comparison and -gostification d the bids, the
Procuring Entitymay ask in writing anyBidder for a clarification of its bid. All

resporses to requas for clarification shalbe in writing. Any clarification submitted
by a Bidder in respect to its bid and that is not in response remuest by the
Procuring Entity shall not be considered

Detailed Evaluationand Comparison of Bids

27.1.

27.2.

27.3.

The Rocuring Entty will undertake the detked evaluation and comparison of
Bids which have passed the opening and preliminary examination of Bids,
pursiant tolTB Clause24, in order to determine the Lowest Calculated Bid.

The Lowest Calculated Bid shall lseterminedn two steps:

(@) The detailed waluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and

(b) The ranking of the total bid prices as so calculated from the lowest to
highest. The bid with the lowest j@e shall badentified as the Lowest
Calculated Bid.

The Procuring Entity's BAC shall immediately conduct a detailed evaluation
of al | bisd® dr at daidcietfogpe/fpassifaid criterion. The
BAC shall considethe following in the evaluatn of bids

(@) Completeness of the bitinless theBDS allows partial bidsbids not
addressing or providing all of the required items in the Schealule
Requirements including, where applicable, bill of quantities, shall be
considered nowresponsive andhus, automatally disqualified. In thé
regard, where a required item is provided, but no price is indicated, the
same shall be considered as smegonsive, but specifying a ze(0)
or a dash(-) for the said item would meathat it isbeing offered for
free to the Procuring Entity exceot those required by law or
regulations to be provided foand
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28.

(b)  Arithmetical correctionsConsider computational rers andomissions
to enable progr comparison of all eligible bidsit may also consider
bid modifications. Any adjustment shall be calculateid monetary
terms to determine the calculated prices

27.4. Based on the detailed evaluation of bids, those that lyowigh the above
mentioned requirements shall be ranked in the ascenditeg of their total
calculatedbid prices,as evaluated and correctéar computational errors,
discounts and other modifications, to identify the Lowest Calculated Bid.
Total calulated bid prices, as evaluated and corrected for computational
errors, disounts and other modificationghich exced the ABC shall not be
congdered unless otherwise indicated in tB®S.

275. The Procuri ng Entds shgllébe based an theahidi poce
quoted in the Bid Form, which include%tBill of Quantities.

27.6. Bids shdl be evalugéed on an equal footing tensure fair competition. For
this purpose, aBiddersshall be required to include in their bids the coslbf
taxes, such as, but not limited to, value added tax (VAT), incomede|, |
taxes, and other fiscadVies and diies which shall be itemizkin the bid form
and reflected in the detailed estimates. Such bids, including said taxes, shall
be the basifor bid evaluation and comparison.

27.7. If so indicated pursuant téTB Clause 1.2. Bids are being uited for
individual lots or for any combinatio thereof provided that all Bids and
combinations of Bids shall be received by the same deadline and opehed an
evaluated simultaneously so as to determinebibleor combination ofbids
offering the lowest calculatiecost to tke Procuring Entity. Bid pces quoted
shall correspond to all ohé requirementspecified for each lot. Bid Security
as required byiITB Clause 18 shall be submitted for each contract (lot)
separately. The basisrfevaluation of lots is spd@d in BDS Clause 273.

Post Qualification

28.1. The BAC shall determine to its satisfaction whether the Bidder that is
evaluated as having submitted ttevest Calculated Bidomplies with and is
responsive to all the requiremerdnd conditions specified IB Clausesb,

12, and13.

28.2. Within a nonextendible period fofive (5) calendar days from receipt by the
Bidder of the notice from the BC that it submittedthe Lowed Calculated
Bid, the Bidder shall subitnits latest income and business tax returns filed and
paid through the BIR Electronic Filing and Payment &ysteFPS) and other
appropriate licenses and permits required by law anedsia theBDS.

Failure to sbmit any ofthe postqualification requements on time, or a
finding against the veracity thereof, shall disqualify @Bieder for award.
Provided n the event that a finding against the veracity of any of the
documents subitted is made, it shall causiee forfeiture of the bid security in
accordance with Section 69 of the IRR of RA 9184.
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29.

28.3.

28.4.

28.5.

28.6.

28.7.

The determination shall be based upon an examination of therdmtary

evi

dence

of

t he

Bi dder 6s

B €lhusekll c at i or

and13, as well as other information as tReocuring Entitydeems necessary
ard appropriateusinganordi scr et i onary ,Wwhchshalbef ai | 0
completed within a periodfdwelve (13 calendar days.

If the BAC determines that the Bidder with the Lowest Calculated Bid passes
all the criteria for posgualification, it $iall declare the said bid as th€ERB,
and recommend to thedRE the award bcontract to the said Biddeat its
submtited price or its calculatebid price, whichever is lowgsubject tdTB
Clause30.3

Anepti ve

de

t er mi

nation shalbidinegwwul t in
event the Procuring Entity slhgroceed ¢ the next Lowest CalculateBid,

with a fresh periodt o ma
capabilities to perform satisfactiyr If the second Bidder, however, fails the
post qualification, the procede for post qualification slidoe repeatd for the
Bidder with thenext Lowest Calculated Bid, and so on until i@RB is
determined forecommendation afontract award.

k e a S i mi

| ar det er mi na

Within a period not exceedindifteen (15 calendar days from the
determination byhe BAC of theLCRB and the ecommendatio to award the
contract,the HoPE or his duly authorized representatigball approve or
disapprove the said recommendation.

In the eventof disapproval, which shall be based on valid, reasonable, and
justifiable groundsas provided for unde®ection 41 bthe IRR of RA 9184,

the FHbPEshall notify the BAC and the Bidder in writing of such decision and
the groundsfor it. When applicable, # BAC shall conduct a post
gualification of the Bidder with the next LoweSalculated Bid. A request for
reconsiderabn may be filed by th&idderwith the HOPE in accordance with
Section 37.1.3 of the IRR of RA 9184

Reservation Clause

29.1. Notwithstandinghe eligibility or postqualification of aBidder, the Procuring

Entity concened reserves the right to rew its qualfications at any stage of

the procurement process if it has reasonable grounds to believe that a
misrepresentation has been made by #ié Bidder, or that there has been a

Bi deiltake thes proedc froanbthétteiitt y t o

29.2.

change i

submited its eligibility requiements.

n

t he

Should such review uncover any

misrepresentation made in the eligibility and bidding requirementsnstats

or documents, or any changes in the situation of the Bidder whithffect

its capability to udertake theroject so that it fails # preset eligibility or bid
evaluation criteria, the Procuring Entity shall consider the said Bidder as
ineligible and shall disqualify it from submitting a bid or from obtaining an

awardor contract.

Based on the f@dwing grourds, theProcuring Entityreserves the right to
reject any and all Bids, declare a Failure of Bidding at any time prior to the
contract awed, or not to award the contract, without thereby incurring any
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29.3.

liability, and make no assurance that attact shalbe entered into as a resul
of the bidding:

@) If there isprima facieevidence of collusion between appropriate public
officers or employes of the FocuringEntity, or between the BAC and
any of theBidders, or ifthe collusion is between onmeng theBidders
themselves, or betweemBidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrippress or
nullify competition;

(b) If the RocuringEntityd s B AC i s veffaded m dollowiag the a
prescribed biding procedures; or

(c) For any justifiable and reasonable ground where the award of the
contract will not redound to the benefit of IB®©Pas follows:

0] If the physical and economic conditions have significantly
changd so as to render the projewd longer eonomically,
financially ortechnically feasible as determined by thePE

(i) If the project is no longer necessary as determined by the
HoPE and

(i)  If the source of funds for the project has been withheld or
reducedhrough no fault of the®cuing Entity.

In addition, the Procurindgentity may likewise declare a failure of bidding
when:

@) No bids are received;
(b)  All prospectiveBiddersare decleed ineligible;

(© All bids fail to comply with all the bid requirementfail post
qualification or

(d)  TheBidderwith the LCRB refuses, whout judifiable causeto accept
the award of contract, and no award is madeaccordance with
Section 40 of the IRRf RA 9184

F. Award of Contract

30. Contract Award

30.1.

30.2.

Subject tdTB Clause28, theHoPE or its duly authoded representativehall
award the contract to the Bidder whdsiel has been determined to be the
LCRB.

Prior to the expiratiorof the period obid validity, the Procuring Entity shall
notify the successful Bidder mriting that its bid has been acceptgithrough a
Notice of Awardduly receivedby the Bidder or its representatipersonally
or by registered maibr electronically, receipt of which must be confirmed in
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31.

writing within two (2) days by theBidder with the LCRB and sibmitted
personally or serty registered mail or electronically to the Procuring Entity.

30.3. Notwithstanding the issuance of the Notice ofakd; award of contract shall
be subject to the following conditions:

(@) Submisgon of the following documentsvithin ten (10) calendar days
from receipt of theNotice of Award

0] In the case of procurement by a Philippine Foreigervice
Office or Post, the PMBEPS Registration Number of the
winning foreign Bidder; or

(i) Valid PCAB licerse and registration for thepy and cosvf the
contract to be biddr foreign bidderswhen theTreaty or
International or Executive Agreemenexpressly allows
submission of the ®AB license and registration for the type
and cost of the contract to be bég a precondition to the
Award,;

(b) Postingof the performance secuwiin accordance withiTB Clause32;
(c) Signing of the contract as prided inITB Clause31; and

(d)  Approval by higher authority, ifequired asprovided in Section 37.3
of the IRRof RA 9184

Signing of the Contract

31.1. At the same time as the Procuring Entity notifies the succeBgfder that its
bid has been accepted, the Procuring Entity shall sen€dméract Form to
the Bidder, vinich Contrat has been provided in thBidding Documents,
incorporating therein all agreements between the parties.

31.2. Within ten (10) calendar days fromeceipt of the Notice of Award, the
successful Bidder shatlost the requed performance security, sigmd date
the contract and return it tihe Procuring Entity.

31.3. The Procuring Entity shall enter into contract with the successful Bidder
within the saméen (10) calendar day period provided that all the documentary
requirementsre complied with.

31.4. The following documert shall form part of the cract:
(@) Contract Agreement;
(b) Bidding Documents;

(c) Winning Bi d d éid,6 iscluding the Technical and Financial
Propsals, and all other documents/statements submifed.,
Bi d dmspansdo request forclarificationson the bid) including
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corrections tahe bid ifany,r esul ti ng from t he
evaluation

(d) Performance Security;
(e) Notice of Award ofContract; and

)] Other contract documents that may be required by existing davor
specified in thé8DS.

32. Performance Security

32.1.

32.2.

To guarantee the faithful performance by the winning Bidder of its obligations
under the contract, shall post a performance security within a maximum
period of ten (10) calefar days from the receipt dig¢ Notice ofAward from

the Procuring Btity and in no case later than the signing of the contract.

The Performance Security shall bdenominated in Rlippine Pesos and
posted in favor Dthe Procuring Entityin an amountnot less thanthe

percentage ofhe total cotract price in accordance ith the following

schedule:

Amount of Performance Security
Formof Performance Security | (Not less than thPerentage of the
Total Contract Price)

(@ Cash or cash
check issué by a Universal o
CommerciaBank.

For biddings conducted by th
LGUs, the Cash
Check may be issued by oth
banks certified by the BSP
authorized to issue shg
financial instrument.

(b) Bank draft/guarantee q
irrevocable letter of credit
issued by a Universal or
Commercial Bank: Provied,
however, that it shall b
confirmed or authenticated by
Universal or Commercial Banl
if issued by a fongn bank.

Tenpercent {0%)

For biddings conducted by th
LGUs, Bank Draft/Guaranteg
or Irrevocable Letter of Credi
may ke issued byother banks
certified by te BSP ag
authorized to issue sud
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33.

34.

financial instrument.

(c) Surety bond callable upg
demand issued by a surety Thirty percent(30%)
insurance company dul
certified by the Insuranc
Commission as authoride to
issue such security

32.3. Failure of the sucasful Bidder to comply with the aboweentioned
requirement shall constitute sufficient ground for the annuiroéthe award
and forfeiture of the bid security, in which event the PrimguEntity shall
have a freslperiod toinitiate and complete the pogualification of the second
Lowest Calculated Bid. The procedure shall be repeated LGB is
identified and selected forecommendation ofontract award. However if no
Bidder passe postqualification, the BACshall declae the bidding a failure
andconduct a rébidding with readvertisementf necessary

Notice to Proceed

Within seven (7) calendar daykom the date of approval of th€ontract by the
appropriategovernment appromg authority the Procuring Etity shall issuethe
Notice to ProceedNTP) together witha copy orcopies of the approved contraot
the successfuBidder. All notices called forby the terms of the contrashall be
effective only at the time of receifitereof by thesuccessfuBidder.

Protest Mechanism

Decision of theprocuring entity at any stage of the procurement process may be
guestioned in accordance witk@iors 55 of tre IRR of RA 9184.
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Bid Data Sheet

ITB Clause

11

The Procuring Enty is Department of Education (DepEd) Schools
Division Office of Science City of Munoz

The name of the Contchis CY 20D Basic Education Facilities Fund
(BEFF) Repair of Classrooms Batch 2.

The identifcation numbe of the Contract isProject No. Ded-SCM-
Infra -2019-004.

The identification of lot/s are:

Lot No. Location ABC in PhP

Munoz Natonal High Schooli
1 Main, Poblacion, Science City ¢ P8,724,879.20
Munoz

The Funding Source is:

The Governmat of the Philippines@oP) throughCY 20D Basic Education
Facilities Fund (BEFF) Repaiof Classroom$ Batch2 in the amaunt of
PHP: Eight Million SeverHundred TwentyFour ThousandEight Hundred
Seventy Nin& 20/100 (Php8,724,879.20 only.

3.1

No further instructions.

5.1

No further instructions.

5.2

Bidding is restricted to eligible bidderssadefined inTB Clause 5.1.

5.4(a)

No further instructions.

5.4(b

For this purpose, similar contracts shall referctmtracts which have the
same major categories of work.

Repair and Rehabilitation déclool Buildings

8.1

Subcontracting is not allowed.

8.2

Not applicable
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9.1 The Procuringentity will hold a prebid corference forthis Project ordune
24, 2019@ 9:00AM at the Conference Hall, Schools Division Office
Science Ci of Munoz, Brgy. Rizal, Science City of Munoz

10.1 TheProca i ng Entityds address i s:
Brgy. Rizal, Sciene City of Munoz
The Procurinde n't i t yadh @ersanasn t
Willia m Roderick R. Fallorin
BAC Chairperson
044-806-21-92
munozscience.city@deped.gov.ph

104 No further instructions.

12.1 No further instructions.

12.1(a)(iii) No further instructions.

12.1(b)(ii.2) | The minimum work experi@® requirements for key personrale the
following:
Key Personal GeneralExperience Relevant Experience

12.1(b)(iii.3) | The minimum major equipment regeiments are the following:
Equipment Capacity Number of Units

13.1 Documers Comprising the Bid: Financial Component

To be submitted inside the AFi né
Mandatory requirement in compliance with this BDISB 13.1(a):

1. Original dily signed and priced Financial Biebrm in accordance wit
the form prescribd in Section IX, Bidding Forms.

Mandatory requirements in compliance with this BDS8 13.1(b):
1. Orignal duly signed and priced Program of Works/Detailed Estimate
2. Origind duly signed and priced Bill of @ntities

Failure to submit an of the mandtory requirements in compliance wi
these BDSITB 13.1(a) and 13.1(b) stated herein shall lgeoand for
rejection or disqualification of bid(s).

Optional requiremenb facilitate bid evaluation:

1. Softcopy in compact disCD) or flash drive of the duly price
Bill of Quantities and the Program(s) of Works/Detailed Estimateyy
Microsoft Excel.
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13.1(b)

This shall include all of the following doments:
1) Bid prices in the Bill of Qantities;

2) Detailed estimatesncluding a smmary sheet indicating the ur
prices of construction materials, labor rates, and equipment r¢
usedin coming up with the Bid; and

3) Cash flow byquarter or payment scheeul

13.2 The ABC is Php 8,724879.20 Any bid with a financial cmponent
excealing this amount shall not be accepted.

14.2 No further irstructions.

154 No further instruction.

16.1 The bid pricesisall be quotd in Philippine Rsos.

16.3 No further instructions.

17.1 Bids shall be valid for 120atendar days from the date of bid opening

18.1 The bid secuni shall bein the form ofaBid Securing Declaratioar any of
the followingforms andamouns:

1. The amount ohot less tharPhp174,497.58if bid security is in cash
cashi er 6 s /echabark draft'gdasantee lor irrevocable lette
credit;

2. The amoat of not les thanPhp436,243.96if bid security is in Surety
Bond

18.2 The bd security shall & valid for 120 calendar days reckoned fritva date
of theopening of bids. Bids with Bid Security valid farshorter perioghall
be rejeted outright as neresponsive

20.3 Each Bidder shall submdne (1)original andone (1)copy of the first and
secand components of its bid.

21 Theaddress forumission of bids iIBAC Secretariat Office, Department
of Education (DepEd) i Schools Division Office of Science @i of

Munoz, Brgy. Rizal, Science City of Munoz

The deadline for submission of bidsoisJuly 8 2019 @ 8:30 AM

24.1 The place of bid opening i€onference Hall, Department of Educatio

(DepEd)i Schools Divsion Office of Science City of Munoz

The dde and time of bid opening @ July 8 2019 @ 9:00 AM
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24.2 No further irstructions.

243 No further instructions.

27.3 All infrastructure projects are packagedlots listed below. Bidders shg
have the opon of submitting a proposal on any ait lots and evaluatior
and contract award will be undertaken a per lot basi Lots shallnot be
divided further into sulbots for the purpose of bidding, evaluation, &
contract award.

In all cases, the NFCC ogputation, if applicable, must be suféat for all
the lots or contracts to be awarded to the Bidder
Lot No. Location ABC in PhP
1 Poblacion Science City of Munoz 8,724,879.20

27.4 No further instrations.

28.2 Pog-Qualification, Submission of Documentary Requirements
To facilitate posgualification, the bidder at its option may submit
advance, i.e. on the deadline for submission and receipt of bidg
documentsequired in Section
II. ITB 28.2,in a separa&t sealed envepe as follows:
1. Latest income and business tax returns: Printed copies o
Electronically filedincomeTax/ BusinesslTax Returnswith copiesof their
respective Payment Confirtian Forms for the immediately precedi
calerdar / tax year from thauthorized agent bank;
2. Valid Certificate of PhilGEPS Registration
The envelope shall be marked:
A | TB 28. 2 Documents
A Name of Project: _
A id Gpening Date:
A Namerof Bidde

31.4(f) construction schedule and-cBrve, manpower schedule, construct

methods, equipment utfation schedule, construction safetydahedth
program approved byhé Department of Labor and Employment, &
PERT/CPM
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SectionlV. General Conditions of Contract
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Definitions

For purposes of this Clause, bface type is used to identify definesims

1.1.

1.2.

1.3.

1.4.

15

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

1.14

The Arbiter is the peren appointed jointly by th&rocuring Entityand the
Contractor to resolve disputes in the first instance, as provided BCID

Clause?1.

Bill of Quantities refers to a list ofie sgdfic items of the Workand their
corresponding unit prices, lump sums, and/or provisional sums.

The Completion Dateis the date of completion of the Works as certified by
theR o c ur i n Reptesentativaryatcordance witleCC Clause49.

The Contract is the contract between tiReocuringEntity and the Contractor
to execute, complete, and maintain the Works.

The Contract Effectivity Date is the date of signingf the Contract.
However, the contractcshdl commence execution diie Works on the Start
Date as defined in GCC Clause 1.28

TheContract Price is the price stated in thdotice of Awardand thereafter to
be paid by theProcuring Entityto the Contractofor the execution of the
Works in acordarcewith this Contract

Contract Time Extension is the allowable period for the Contractor to
complete the Works in addition to the original Completion Date stated in this

Contract.

The Contractor is thejuridical entitywhose proposal has been eptedby
the Procuring Entity and to whom the Contract to execute the Work was

awarded.

The Contr act ortiessign&d affer or proposal submitted by the
Contractor to th&rocuringEntity in response to thBidding Documents.

Daysare calendr dass, months are calendaranths.

Dayworks are varied work inputs subject to payment on a time basis for the

Contractor os
Materials and Plant.

empl oyees

and

Equi pment ,

A Defectis any part of the Works not cqieted in accordance with the

Contract.

The Defects Liability Certificate is the certificate issued byrdéturing
E n t iRepreSentative upon correction of defects by the Contractor.

The Defects Liability Period is the one yearperiod between contrat¢
conpletion and final acceptace within which the Contractoassumes the
responsibility toundertake the repaof any damage to the Worlet his own

expense
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1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

Drawings are graphical presentations of the Workshe¥ include all
supplementary detailsshop drawings, calculations, ad other information
provided or approved for the execution of this Contract.

Equipment refers to all facilities, supplies, appliances, materials or things
required for the executiomnd completion of the Work provided ke
Contractor and which shlahot form or are not intended to form part of the
Permanent Works.

The Intended Completion Daterefers to the date specified in tBE€C when
the Contractor is eected to have completed the Works. eTimterded
Completion Date maybe revised only by thePr ocuri ng Enti
Representative by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by thdr&cor for
incorporation in the Works.

TheNotice to Proceeds a written notice issued by tirocuring Entityor the

Pr ocur i n @gReprEsentative yobtlee Contractor requiring the latter to
begin the commencement of the work not later than acifege or
determinable date.

Permanent Works are all permanent struates and all other project features
and facilities required to be constructed and completed in accordance with this
Contract which shall be delivered to theo&uring Entity and which shih
remain at the Site after the remowéldl Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form an
integral part of the Permanent Works.

The Procuring Entity is the party who employs the Contractor to camy
the Works stated in tHeCC.

The Procuring Entity 6 Representativerefers to the Head of therdturing
Entity or his duly authorized representative, identified in $@&C, who shall
be responsible fosupervising the execution of the Woraed aministering
this Contrat

The Site is the place provided by tHerocuringEntity where the Works shall

be executed and any other place or places which may be designated in the
SCC, or notified to the Contractor by tlrocuingEntityd s R e piveeas ent at
forming part of the Site.

Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

Slippage is a delay in work excution occurring when actual accomplishment
falls below the target as measured by the difference between the scheduled and
actual accomplishment of the Work by the Contractor as egtablisom the

work schedule. This is aally described as a percengagf the whole Works.
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1.27

1.28

1.29

1.30

1.31

Specificationsmeans the description of Works to be done and the qualities of
materials to be used, the equipment to be installed and the mode of

construction.

The Start Date, as specified in th&CC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide

with any of the Site Possession Dates.

A Subcontractor is any persoror organization to whom a part of tNéorks
has been subcontracteg the Contractor, as allowed by theoBuring Entity,

but not any assignee of such person.

Temporary Works are works designed, constructed, installed, and removed
by the Contractorthat are needed for construction ortailstion of the

Permanent Wadxs.

Work(s) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing
of all labor, materials, equipent and others incidental, necessany o
convenient to the completexecution of the Works; (ii) the passing of any

tests before acceptance by fecuringEntityd s

Representative;

carrying out of all duties and obligations of the Contraatgposed by this

Contract as described the SCC.

Interpretation

2.1.

2.2.

2.3.

In interpreting the Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning undee language of this
Contract mless specifically defined. ThedeuringE n t i Repgrésentative

will provide instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified ineSCC, referermes n the Conditions of
Contact to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date foettvhole of the Works).

The documents faning this Contract shall baterpreted in the following order

of priority:

a) Contract Agreement;

b) Bid Data Sheet;

c) Instructions to Bidders;

d) Addenda to the Bidding Documents;
e) Special Conditions of Contract;

f) General Condions of Contract;
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g) Specifications;
h) Bill of Quantities; and
i) Drawings.
Governing Language and Law

3.1. This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpreation of this Contract. All correspdanceand other documents
pertining to this Contract which are exchanged by the parties shall be written
in English.

3.2. This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

Communications

Communications betweenagies that are referred to inhe Conditions shall be
effective only when in writing. A notice shall be effective only when it is received by
the concerned party.

Possession of Site

5.1. On the date specified in thECC, the Procuring Entity shall grant the
Contrac¢or possession of so much of the Site as may be required to enable it to
proceed with the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part the Procuring Entityto give possessn
in accordance with the tersn of this clause, thePr ocur i ng Enti
Representative shall give the Contractor a Contract Time Extension and certify
such sum as fair to cover the cost incurred, which sum shall loe byai
Procuring Entity

5.2. If possession o& pation is not given by thdate stated in thECCClauseb. 1,
the Procuring Entitywill be deemed to have delayed the start of the relevant
actvities. The resulting adjustments imrract time to address sucheldy
shall be in accordance witBCC Clause47.

5.3.  The Contractor shall bear all costs and charges for special or temporary right
of-way requiredby it in connection with access to tisste The Contractor
shall abo provide at his own cost any additional facilities outside the Site
required by it for purposes of the Works.

5.4. The Contractor shall allow th€rocuring Entith s Repr esent ati ve
person authorized by thBrocuring Entity &epresentative access toetlsite
and to any place where work in connection with this Contract is being carried
out or is intended to be carried out.

The Contractoro6és Obligations
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6.1. The Contractor shall carry out tNéorks properly and in accordance withist
Contract. The Contractorhsll provide all supervision, labor, Materials, Plant
and Contractor's Equipment, which may be required. All Materials and Plant
on Site shall be deemed to be the property oPttoeurirg Entity.

6.2. The Contractor shall commenegeation of the Works on th&tart Date and
shall carry out the Works in accordance with the Program of Work submitted
by the Contractor, as updated with the approval of tteel®ingEnt i t y 6 s
Representative, and mplete them by the Intended CompletDate.

6.3. The Contractor shall besponsible for the safety of all activities on the Site.

6.4. The Contractor shall carry out all instructions of tRe ocur i ng Ent.
Representative that comply with the applicable lawsreviige Site is located.

6.5. The Contractoshallemploy the key personnelamed in the Schedule of Key
Personnel, as referred to in ti®&CC, to carry out the supervision of the
Works. TheProcuring Entitywill approve any proposed regkament of key
personnel only if their elevant qualifications and abties are equal to or
better than those of the personnel listed in the Schedule.

6.6. If the Pocuring E n t i Représentative asks the Contractor to remove a
me mber of t he @ avork foraecfor gustibable causette f
Contractor shall ensure #t the person leaves the Site within seyéndays
and has no further connection with the Work in this Contract.

6.7. During Contract implementation, the Contractor and his subcontractdls sha
abide at all times by all labor lawsduding child labor relaté enactments,
and other relevant rules.

6.8. The Contractor shall submit to tiRrocuring Entityfor consent the name and
particulars of the person authorized to receive instructions on beh#ie
Contractor.

6.9. The Contractor shhlcooperate and share the Siwith other contractors,
public authorities, utilities, and therocuring Entitybetween the dates given
in thescheduleof other contractorparticularly when they shatequire access
to the Site The Contractor shall algwrovide facilities and service for them
during this period The Procuring Entitymay modify thescheduleof other
contractorsand shall notify the Contractor of any such modificatlmreto

6.10. Should anything of hterical or other interest or of signifant value be
unexpectedly disovered on the Site, it shall be the property of Rnecuring
Entity. The Contractor shall notify ther o c ur i n RBepr&eantaiivé of 6 s
such discoveries and carry out th&rocuring Bt | tRepg esent ati v
instructionsn deding with them.

Performance Security

7.1. Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
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7.2.

7.3.

7.4.

7.5.

7.6.

7.7.

parties, the Contragt shall furnish the performance setwyrin any of the
forms prescihed inITB Clause32.2

The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is establishedthiae Contractor is in default in any o
its obligations under th€ontract.

The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance.

The performance security may be released by the PmguEntity and
returned to the Contracatoafter the issuance of the @dicate of Final
Acceptance subject to the following conditions:

(@) There are no pending claims against tBentractoror the surety
company filed by th&rocuring Entity

(b) The Contractorhas no pending claims for labor and nets filed
against it; and

(c) Other terms specified in tHeCC.

The Contractorshall post an additional performance security following the
amount and form specified ifiTB Clause 32.2 to cover arny cumulative
increase bmore than ten percent (10%) over the original value of the contract
as a result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case raayTineContractorshall cause the
extension of the validity of the performance securityo cover approved
contract time extensions.

In case of a reduction in the contract value or for partially complfexks

under the contract which are usable and aeckepy theProcuring Entitythe

use ofwhich, in the judgment of themplementing agency or throcuring
Entity, will not affect the structural integrity of the entire project, the
Procuring Entity shall allow a proportional reduction in the original
performance security, provided that any Isuediction is more than ten
percent (10%) and that the aggregate of such reductions is not more than fifty
percent (50%) of the originglerformance security

Unless otherwise indicated in tI®CC, the Contractor, by entering inthe
Contract with theProcurirg Entity, acknowledges the right of tHerocuring
Entity to institute action pursuant té\ct 3688 against any subcontractor be
they an individual, firm, partnership, corporation, or asston supplying the
Contractor with &bor, materials and/or equipme for the performance of this
Contract.

Subcontracting

8.1.

Unless otherwise indicated in tH&CC, the Contractor cannatubcontract
Works more than the percentagedfied in BDS Clause8.1
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10.

11.

12.

8.2. Subcontracting of any portion of the Works does not relieve the Contractor of
any liability or obligation under this Contract. The Contractor will be
responsible for the acts, defaulsnd negligence of any subcontractibs,
agents, servants or workme as fully as if these
acts, defaults, or negligence, or those of its agents, servants or workmen.

8.3. If subcontracting is allowed. The contractor may identify std&contractor
during contract implemeation stage Subcontractorslisclosed and identified
during the bidding may be changed during the implementation of this
Contract In either case, subcontractors must submit the documentary
requirements under ITB Claa 12 and comply witlthe digibility criteria
specified in theBDS. In the event that any subcontractor is found by any
Procuring Entity to be eligible, the subcontracting of such portion of the
Works shall be disallowed.

Liquidated Damages

9.1. The Contractoshall pay liquidated damages to tAmcuring Entity for each
day that the Completion Date is later than the Intended Completion Déute.
applicable liquidated damages is at least-tamth (1/10) of a percent of the
cost of the unperformeplortion for every day of delay.The total amount fo
liquidated damages shall nexceedten percent (10%) of the amount of the
contract TheProcuring Entitynay deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shalffeut the
Contractod s | i .aCvce the cdurhukatsve amount of djuidated damages
reaches ten percent (10%) of the amount of this Contrad®rdearing Entity
may rescindor terminatethis Contract, without prejudice to other courses of
action and rmediesavailable under the circumstarsce

9.2. If the Intended CompletioDate is extended after liquidated damages have
been paid, the Engineer of tReocuring Entityshall correct any overpayment
of liguidated damages by the Contractor by adjusting the paytment
certificate.

Site Investigation Reports

The Contractor, in ggparing the Bid, shall rely on any Site Investigation Reports
referred to in th&CC supplemented by any information obtained by the Contractor.

The Procuring Entity, Licenses and Permits

The Procurirg Enity shall, if requestedybthe Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

wer

Contractordos Risk and Warranty Secu

12.1. The Contractor shall assume full pessibility for the Works from the time
projed construction commendeup to final acceptance by tHerocuring
Entity and shall be held responsible for any damage or destruction of the
Works except those occasioned foyce majeure The Contractor shall be
fully responsible for the safety, peutian, security, and convermee of his
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personnel, third parties, and the public at large, as well as the Works,
Equipment, installation, and the like to be affected by his construction work.

12.2. The defects liability priod for infrastructure projects shdlé ae year from
contractcompletion up to final acceptance by tReocuring Entity During
this period, the Contractor shall undertake the repair works, at his own
expense, of any damage to téorks on account othe use of materials of
inferior quality within ninety (90) days fronthe time theHoPEhasissued an
order to undertake repair. In case of failure or refusal to comply with this
mandate, thérocuring Entityshall undertake such repair works and shall be
entitled to full reimbursement of expgesncurred therein upon deand.

12.3. Unless otherwise indicated in tiCC, in case the Contractdails to comply
with the preceding paragraphthe Procuring Entity shall forfeit its
performane security, subject its property(ie®) atadhment or garnishment
proceedings, and perpetually disqualify it from participating in any public
bidding. All payables of th&oP in his favor shall be offset to recover the
costs.

12.4. After final acceptance of thWorks by theProcuring Entity the Catrador
shall be held respoide for AStructur,alie, Dnajrect s
faults/flaws/deficiencies in one or more key structural elements of the project
which may lead to structurafailure of the completed elemerus structure, or
AStruct uroad, whera brie orrmore keytracturd elements in an
infrastructurefacility fails or collapses, thereby rendering the facility or part
thereof incapable of withstanding the design loads, and/or endangering the
safdy of the users or the general public:

€) Contrador T Where StructuralDefects/Failures arise due to faults
attributable  to  improper  construction, use of inferior
guality/substandard materials, and any violation of the contract plans
and specifications, theontractor shall be held liable;

(b) Consutantsi Where Structural Defeg/Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supwision for the project shall be helicble

(© Procuring Ent i t y @sentatiRe/Rraject Manager/Construction
Managers and SupervisoisThe pr oj ect owner 06s
project manager, construction manager, and supervisor(s) shall be held
liable incases where the Structural Defectdlifaisare due to his/their
willful intervention in altering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the desigW@nspecifications; and
the use of sudtandhrd construction materiglin the project;

(d)  Third Parties- Third Parties shall be held liable in cases where
Structural Defects/Failures are caused by work undertaken by them
such as leaking pipes, diggings ocaxations, underground cables and
electical wires, underground tunhemining shaft and the like, in
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12.5.

12.6.

12.7.

12.8.

which case the applicable warranty to such structure should be levied
to third parties for their construction or restoration works.

(e) Users - In cases whereStructural Defects/Failures are due to
abug/misuse by the end usef the constructed facility and/or rion
compliance by a user with the technical design limits and/or intended
purpose of the same, then the user concerned shall be held liable.

The warrang against Structural Defects/Failurexcep those occasioned on
force majeure, shall cover the period specified inSB€ reckoned from the
date of issuance of the Certificate of Final Acceptance by the Procuring Entity.

The Cantractor shall be required to put upnvarranty security in the fornof
cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand,
in accordance with the following schedule:

Amountof Warranty Security
Form of Warranty Not less thanhte Percentage
(%) of Total Contract Pce

(@) Cash or letter of creditissued by
Universal or Commercial banl
provided, however, that the letter
credit shall be confirmed ¢ Five Percent (5%)
authenticated by a Universal
Commercial bank, if issued by
foreign bank

(b) Bank guarantee confirmed by
Universal or Commercial Iok:
provided, however, that the letter
credit shall be confirmed ¢ Ten Percent (10%)
authenticated by a Universal
Commercial bank, if issued by
foreign bank

(c) Surety bond callable upon deman
issued by GSIS or any stye or
insurance company dulyedified by
the Insurance Commission

Thirty Percent (30%)

The warranty security shall be stated in Philippine Pesos and shall remain
effective for one year from the date of issuance loé Certificate of Final
Acceptance byhe Pocuring Entity, and retured only after the lapse of said
one year period

In case of structural defects/failure occurrighgring the applicable warranty
period provided irGCC Clausel2.5 theProcuring Etity shall undertake the
necesary restoration or reconstruction works and shall be entitled to full
reimbursement by the partiésund to be liabldor expenses incurred therein
upon demand, without prejudice to thkeng of appropriate administrative,
civil, and/or criminal chargesagainst the responsible persons as well as the
forfeiture of the warranty security posted in favor of Brecuring Entity
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13.

14.

15.

Liability of the Contractor

Subject to additional provisiond,any, set forth inth&CC, t h e Cdiabitity act or ¢
under this Contract shall be as provided by the laws of the Republic of the
Philippines.

Procuring Ent i Risk 0 s

14.1. From the Start Date until the Certificate of Final Acceptancelesen issued,
the following are risk®f the Procuring Entity

(@) The isk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due
to:

0] any type of use or occupation of the Site auttesti by the
Procuring Entityafter the dfici al acceptance of the waskor

(i) negligence, breach of statutory duty, or interference with any
legal right by theProcuringEntity or by any person employed
by or contracted to him except the Contractor.

(b)  The riskof damage to the Works, Plant, Matesiaard Equipment to
the extentthat it is due to a fault of th€rocuring Entityor in the
Pr oc ur i ndesigh,rot dud tg Wwas or radioactive contamination
directly affecting the country where the Works are t@kecuted.

Insurance

15.1. The Contractor shia under his name and at hmwn expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:

@) Contractoros Al Ri sk I nsurance;

(b) Transportation to the project Site of Equipment, cklaery, and
Supplies owned by the Caoatta;

(© Personal injuryordéah of Contractoroés empl oye

(d) Comprehensive insurance for third p
or indirect act or omission causing damage to third persons.

15.2. The Contractor shhl provide evidence to theProcuring Entt y 6 s
Representative that thmsurances required under this Contract have been
effected and shall, within a reasonable time, provide copies of the insurance
policies to thePr o c ur i n Repr&sentative.y Sush idence and such
policies shall be proded b the Pr o c ur i n througmtheProcuring
E n t iRepreSentative.

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or
program for the execution of the Works and ensure the adedfatlye
insurances at all times in acdane with the terms of thi€ontract and shall
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15.4.

15.5.

15.6.

produce to thePr o c ur i n ReprEsentative ¥hé msurance policies in
force including the receipts for payment of the current premiums.

The above insurance polisieshall be obtained from any reputabisurarce
company approved iheP r o c u r i nRepré&sentativé. y 0 s

If the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance which he may be required to obtaim thede
terms of this Contract, therocuing Entity may obtain and keein force any

such insurances and pay such premiums as may be necessary for the purpose.
From time to time, th€rocuring Entitynay deduct the amount it shall pay for

said premiums idading twenty five percent (25%) thenefrom any monies

due, or whith may become due, to the Contractor, without prejudice to the
Procuring Entityexercising its right to impose other sanctions against the
Contractor pursuant to the provisions of this Cact.

In the event the Contractor failto observe the above safegda, the

Procuring Entityma vy , at the Contractords expen:
deemed necessary for i1its protection ar
third parties, and/orrder the interruption of dangerous Wserk in addition,

the ProcuringEntity may refuse to make the payments un@@C Clause40

until the Contractor complies with this Clause.

The Contractor shall immediatelgplace the insurance policy obtained as
requred in this Contract, whout need of th® r o c u r i ndgmaBdywitht y 0 s
a new policy issued by a new insurance company acceptable Rodtering

Entity for any of the following grounds:

(@)  The issuer of the insance policy to be replaced has:
0] becane bankrupt;

(i) been placed undereceivership or under a management
committee;

(i)  been sued for suspension of payment; or

(iv)  been suspended by the Insurance Commission and its license to
engage in business or its authotityissue insurance policies
cancelledpr

(V) Where reasonable groundsist that the insurer may not be
able, fully and promptly, to fulfill its obligation under the
insurance policy.

16. Termination for Default of Contractor

16.1.

The Procuring Entityshall terminatehis Contract for default when any thfe
following conditions atteahits implementation:

0] Due to the Contractor 60s-gding,utlhas and
incurred negative slippage of fifteen percent (15%) or more in
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17.

18.

accordance with PresidentiabBree 1870, regardless of whether dr no
previous warnings and notisehave been issued for the Contractor to
improve his performance;

(i) Due to its own fault and after this Contract time has expired, the
Contractor incurs delay in the completion of the Wadker this
Contract has expired; or

(i)  TheContactor:

0] abandons the camaict Works, refuses or fails to comply with a
valid instruction of theProcuring Entityor fails to proceed
expeditiously and without delay despite a written notice by the
Procuring Enty;

(i) does not actually have on the prajeSite the minimum
essential quipment listed on thbid necessary to prosecute the
Works in accordance with the approved Program of Work and
equipment deployment schedule as required for the project;

(i)  does not executidne Works in accordance with this Cratt or
persistently or flagnatly neglects to carry out its obligations
under this Contract;

(iv)  neglects or refuses to remove materials or to perform a new
Work that has been rejected as defective or unsuitable; or

(V) sublets any part of this Contract withowpprosal by the
Procuring Entiy.

16.2. All materials on the Site, Plant, Wotkisicluding Equipment purchased and
funded under the Contrashall be deemed to be the property of Bmecuring
Entity if this Contractisresi nded because ottt the Contr

Termination for Default of Procuring Entity

The Contractor may terminate this Contract with Rinecuring Entityif the works are
completely stopped for a continuous period of at least sixty (60) calendar days
through no fault of its own, due to anf/tbefollowing reasons:

(@) Failure of theProcuring Entityto deliver, within a reasonable time, supplies,
materials, rightof-way, or other items it is obligated to furnish under the terms
of this Contract; or

(b)  The progcution of the Work is disrupted by tlalvese peace and order
situaion, as certified by theArmed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Termination for Other Causes

18.1. The Procuring Entitymay teminate this Contract, in whole or inpaat any
time for its converence. TheHOPE may terminate this Contract for the
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convenience of thérocuring Entityif he has determined the existence of
conditions that make Project Implementation economicallyaricially or
technically impractical aifor unnecessary, such as, bubt limited to,
fortuitous event(s) or changes in law and National Government policies.

18.2. TheProcuring Entityor the Contractor may terminate this Contract if the other
party causes a faamental breach of this Contract.

18.3. Fundamentd breaches of Contractalhinclude, but shall not be limited to, the
following:

(@) The Contractor stops work for twenty eight (28) days when no
stoppage of work is shown on the current Program of Work and the
stoppage has not been authorized by thReocuring Ent i t yo s
Representative

(b) ThePr o c ur i nRepré&sentative igstiusts the Contractor to delay
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;

(© The Procuring Entiy shall terminate this Contract if tH@ontactor is
declared bankipt or insolvent as determined with finality by a court of
competent jurisdiction. In this event, termination will be without
compensation to the Contractor, provided that such termmatit
not prejudice or affect any riglf adion or remedy which saccrued
or will accrue thereafter to therocuring Entityand/or the Contractor.

In the case of the Contractor's insolvency, any Contractor's Equipment
which theProcuring Entityinstructs in the notice is to be used uititié
completion of the Works;

(d) A payment certified by th& r o c u r i n Bepr&santative s it
paid by theProcuring Entityto the Contractor within eighty four (84)
days from the date of ther ocur i ngRepEsent gwd s veod
certificate;

(e)  The Procuring Entityd Representative giveslotice that failure to
correct a particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by th€rocurn g E nRepreésgntative;

() The Contrator does not maintain a Sectyj which is required;

(9) The Contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated damages
can be paid, as defined in tB&C Clause9; and

(h) In case itis determined prima facie by tHerocuring Entitythat the
Contractor has engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contra
acquisition and implementation, suds, but not limited to, the
following:
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19.

® corrupt, fraudulent, collusive coercive and obstructive
practices as defined ifTB Clause3.1(a), unless otherwise
specified inthe SCC

(i) drawing up or using forgedoduments;

(i)  using adulterated aterials, means or methods, or engaging in
production contrary to rules of science or the trade; and

(iv)  any other act analogous to the foregoing.

18.4. The Funding Source or thBrocuring Entity, as appropriate, will seek to
impose tle maxmum civil, administratie and/or criminal penalties available
under the applicable law on individuals and organizations deemed to be
involved with corrupt, fraudulent, or coercive practices.

18.5. Whenpersons froneither party to this Contract gives naiof a fundamental
breach tote Pr o c ur i n eprEsentative ig order to terminate the
existing contracfor a cause other than those listed un@&C Clausel8.3
the Pr oc ur i n ReprEseritative ysliadecide whether the breacls i
fundamental or not.

18.6. If this Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible.

Procedues for Termination of Contracts

19.1. The fdlowing provisions shall gover the procedures for the termination of
this Contract:

(@) Upon receipt of a written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon itsiaitiative,
the Procuring Entityshall within a period of seven (©alendar days,
verify the existence of such ground(s) and cause the execution of a
Verified Report, with all relevant evidence attached;

(b) Upon recommendation by th@rocuring Entity the HoOPE shall
terminate this Contract onlpy a written notice to the Quractor
conveying the termination of this Contract. The notice shall state:

0] that this Contract is being terminated for any of the ground(s)
aforementioned, and a statement of the altg tonstitute the
ground(s) constitutig the same;

(i) the extent of tenination, whether in whole or in part;

(i)  an instruction to the Contractor to show cause as to why this
Contract should not be terminated; and

(iv)  special instructions of therocuring Entityif any.
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19.2.

(c)

(d)

(e)

(f)

The Notice to Terminate shallebacompanied by a copy of the
Verified Report;

Within a period of seven (7) calendar days from receipt of the Notice
of Termination, the Contractor shall submit to tHePE a verified
position paper stating why thermtract should not be terminated. Hét
Contractor fails to show asse after the lapse of the seven (7) day
period, either by inaction or by default, thi®PE shall issue an order
terminating the contract;

The Procuring Entity may, at anytime before reipt of the
Cont r avertfiedr posdon paper described in item {c above
withdraw the Notice to Terminate if it is determined that certain items

or works subject of the notice had been completed, delivered, or
performed before ofthenotCeent ractor os

Within a nonextendibleperiod of ten (10) calendarays from receipt

of the verified position paper, thdoPE shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor
of its decision and, nless otherwise provided in the saidtioe, this
Contract is deemeterminated from receipt of the Contractor of the
notice of decision. The termination shall only be based on the
ground(s) stated in the Notice to Terminate; and

The HOPE may create a Cdract Termination Review Committee
(CTRC) to assist him in the discge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the
HoPE

Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition
of additional administrative sanctions e internal rules of the agey may
provide and/or further criminal prosecution as provided by applicable laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of spension for one (1) year for the fireffense,
suspension for two2) years for the second offense from participating in the
public bidding process, for violations committed during the contract
implementation stage, which include but not limited to thilWwing:

(@)

(b)

Failure of the contractor, @usokly to his fault or neggence, to
mobilize and start work or performance within the specified period in
the Notice to Proceed (ANTPO) ;

Failure by the contractor to fully and faithfully comply with its
contractudobligations without valid cause, aaifure by the contractor

to canply with any written lawful instruction of the procuring entity or
its representative(s) pursuant to the implementation of the contract.
For the procurement of infrastructure projeatg@nsultancy contracts,
lawful instrugionsinclude but are not linedto the following:

0] Employment of competent technical personnel, competent
engineers and/or work supervisors;
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20.

(i) Provision of warning signs and barricades in accordance with
approved planand specifications and contract praoorss;

(i)  Stockpiling in proper m@ces of all materials and removal from
the project site of waste and excess materiattuding broken
pavement and excavated debris in accordance with approved
plans and specificatiorad contract provisions;

(iv)  Deployment ofcommited equipment, facilite support staff
and manpower; and

(V) Renewal of the effectivity dates of the performance security
after its expiration during the course of contract
implementation.

(© Assignment and subcontting of the contract or any part thefeor
substitution of key pennel named in the proposal without prior
written approval by the procuring entity.

(d) Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from hiadlt or negligence as reflected in the
Constuctor's Performance Ewalat i on System (ACPESO)
In the absence of the CPES rating sheet, the existing performance
monitoring system of the procuring entity shall be applied. Any of the
following acts by the Contractor shall be consted as poor
performance:

0] Negatie slippage of 15% and above within the critical path of
the project due entirely to the fault or negligence of the
contractor; and

(i) Quality of materials and workmanship not complying viltle
approved specifications arisingofn the contractor's fault or
negligence.

(e)  Willful or deliberate abandonment or nperformance of the project
or contract by the contractor resulting to substantial breach thereof
without lawful and/or just cause.

In addition to the penalty of suspensiohgtpeformance security postey
the contractor shall also be forfeited.

Force Majeure, Release From Performance

201. For purposes of tfdicesae@eoenandcfif ohteut eouno
may be used interchanddp In this regard, a fortuitous ewenr force
majeureshall be inerpreted to mean an event which the Contractor could not
have foreseen, or which though foreseen, was inevitable. It shall not include
ordinary unfavorable weather conditions; and athep cause the effects of
which could lave keen avoided with the exeise of reasonable diligence by
the Contractor.
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21.

20.2.

20.3.

20.4.

20.5.

If this Contract is discontinued by an outbreak of war or by any other event
entirely outside the control of either tReocuring Entityor the Contractor, the

Pr ocur i n epesamtativet shal certifythat this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as
quickly as possible after receiving this certificate and shall be paid for all
works caried out before receiving it and fonya Waork carried out afterwards

to which a commitment was made.

If the event continues for a period of eighty four (84) days, either party may
then give notice of termination, which shall take effect twenty eight {283
after the giving of the notice.

After termination, the Contractoshall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant
reasonably delivered to the Site, adjusted by the following:

(@) any sunto which the Contractor is entitled der GCC Clause28;
(b) the cost of his suspension and demobilization;
(© any sum to which thBrocuring Entityis entitled.

The net balance due shall be paid or repaid wighmreasonable time period
from the time othe ndice of termination.

Resdution of Disputes

21.1.

21.2.

21.3.

If any dispute or difference of any kind whatsoever shall arise between the
parties in connection with the implementation of the contract covered by the
Act and this RR, the parties shall make every effrtrelve amicably such
dispute or difference by mutual consultation.

If the Contractor believes that a decision taken by thecl®ingEnt i t vy
Representative was either outside the authority given tortieufhgEn t i t vy
Representative by this Conttaor that the decision was wngly taken, the
decision shall be referred to the Arbiter indicated in &L within fourteen
(14) days of the notification of therdturing Ent i tRgpdesentai v e 6 s
decision.

o O

Any and all disputesresing from the implementatioof this Contract covered

by the R.A. 9184 and its IRR shall be submitted to arbitration in the
Philippines according to the provisions Républic Act No. 876, otherwise
known asbt heafii &kapubliccAst®28%pthekvise known as

t he nfaAlitveer nDi sput e Re sPoolided, howeverThat,t o f
disputes that are within the competence of the Construction Industry
Arbitration Commission to resolve shall be referredrétio. The process of
arbitration shdlbe incorporated as a provi in this Contract that will be
executed pursuant to the provisions of the Act and its RRBvided, further,
That, by mutual agreement, the parties may agree in writing to resoheio ot
alternative modes of dispute resiodn.
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22.

23.

24,

25.

Suspension of Loan, Cedit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or
Appropriation to theProcuring Entity from which part of the payments to the
Contractor are being made:

(@) The Procuring Enty is obligated to notify theContractor of such suspension
within seven (7) days of having received the suspension notice.

(b) If the Contractor has not received sums dumritwork already donevithin

forty five (45)daysf r om t he t i me i forgpay@ennhbsrbeeat or 6 s

certified by the Pr o c ur i n gReptesenmtatite thé £ontractor may
immediately issue auspension of workiotice in accordance withGCC
Clause45.2

Procuri nd®elpmteistepnldessions v e 0

23.1. Except where othense specifically stated, thePr ocur i ng Enti
Representative will decide contractual matters betweerPtbeuring Entity
and the Contractor in the role representingRhecuring Enty.

23.2. ThePr o c ur i n RepreEsentale tmgyddslegate any of his ties and
responsibilities to other people, except to the Arbiter, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

Approval of Drawings and Temporary Works by the Procuring
E nt | Représntative

24.1. All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the o ¢ u r i nRepré&sentativeé y 06 s
before its use.

24.2. The Contractor shall be respdris for design of Temporary Works.

24.3. The Proari n g E nReprasegnta s v e 6 s approval shal l
Contractoros responsibility for design

24.4. The Contractor shall obtain approval of third parties to the design of the
Temporary Wdks, when required by therocuring Entiy.

Acceleration and Delays Odered by the Pr ocuri ng Ent
Representative

25.1. When theProcuring Entitywants the Contractor to finish before the Intended
Completion Date, the®r o c u r i n eprEsentative i sbin priced
proposals for achieving theecesay acceleration from # Contractor. If the
Procuring Entityaccepts these proposals, the Intended Completion Date will
be adjusted accordingly and confirmed by both Rinecuring Entityand the
Contractor.
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26.

27.

28.

29.

25.2. Ift he Contract or 6 rakacceleratianiara hcceptbyotlppeo s a |l s
Procuring Entity they are incorporated in the Contract Price and treated as a
Variation.

Extension of the Intended Completion Date

26.1. ThePr oc ur i nRepr&seantaiivée shallsend the Intended Completion
Date if aVariation is issued which makeit impossible for the Intended
Completion Date to be achieved by the Contractor without taking steps to
accelerate the remaining work, which would cause the Contractor to incur
additioral costs. No payment shall be made fanyevent which may warrant
the extension of the Intended Completion Date.

26.2. ThePr o c ur i nReprésentative shdll slecide whether and by how much
to extend the Intended Completion Date within twenty one (21) dhyise
Contractor asking thBrocuringEntityd epresentative for decisionthereto
after fully submitting all supporting informationif the Contractor has failed
to give early warning of a delay or has failed to cooperate in dealing with a
delay, thedelay by this failure shall not be csidered in assessing the new
Intended Completion Date.

Right to Vary

27.1. ThePr o c ur i nRepréSentative witld tee prior approval of r@curing
Entity may instruct Variations, up to a maximum cumulative amourteof
percent (10%) of the original coatt ®4.

27.2. Variations shall bealued as follows:
(@) Atalump sum price agreed between the parties;
(b)  where appropriate, at rates in this Contract;

(© in the absence of appropriate rates, the rates in this Contract shall be
used as the basis for valuation; ofifej which

(d)  at appropriate newates,equal to or lower thagurrentindustry rates
andto be agreed upon by both parteesl approved by thdoPE

Contractor's Right to Claim

If the Contractor incurs cost as a resflany of the events und&CC Clausel3, the
Contractor shall be entitled to the amount of such cost. If as a result of any of the said
events, it is necessary to change the Works, this shall be dealt witfreasat#on.
Dayworks

29.1. Subject toGCC Clause43 on Variation Orderandif applicable as indicated

intheSCC, t he Daywor ks r aidshall be usedfohsemallCont r
additionalamounts of work only when therocurirg Enity O0Representative
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30.

31.

hasgiven written instructions in advance for additional work to be paid for in
that way.

29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by th®roaw r i n g Representayive.s Each ropleied
form shall be verifiedand signed by th& r o c u r i n Beprésentative y 6 s
within two days of the work being done.

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Early Warning

30.1. The Contractor shall warn th&rocuring E n t | Repredentativat the earliest
opportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price, or delay
the execution of ta Works. ThePr o c ur i n dReprEsmtatvet mayp s
require the Conactor to provide an estimate of the expected effect of the
future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as ssareasonably possible.

30.2. The Contractoshdl cooperate with th&roc ur i n g REpnesentatiyedirs
making and considering proposals for how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the work and

in carying out any resulting instruction ofhe Procur i ng Entity

Represetative.
Program of Work

31.1. Within the time stated in thé&CC, the Contractor shall submit to the
Pr oc ur i nBeprésantaiive fpréapproval a Program of Workwshg
the general methods, arrangementsla, and timing for all theactivities in
the Works.

31.2. An update of the Program of Work shall show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remainingwork, including any changes to the sequoeof the activities.

31.3. The Catractor shall submit to th@® r o c u r i n dReprEserttative yob s
approval an updated Program of Work at intervals no longer than the period
stated in thesCC. If the Contractor does not submit andapedProgram of
Work within this period, the Po ¢ u r i n drepiesentatite ynayswithhold
the amount stated in tH&CC from the next payment certificate and continue
to withhold this amoununtil the next payment after the daie whch the
overdue ProgramfVork has been submitted.

314. TheProcuri nBRefkEgmeserytoati vebs approval
shall not alter the Contractorodos obl
Program ofwWork and submit it to th€rocuring Ent t Representative again
atany time. A revised Program of Work shall show the effeeingfapproved
Variations.
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32.

33.

34.

31.5. When the Program of Work is updated, the Contractor shall provide the
Pr oc ur i n Beprésantaie twyghéaa updated cash flow forecasthe
cash flow forecast shallnclude different currencies, as defined in the
Contract, converted as necessary using the Contract exchange rates.

31.6. All Variations shall be included in updated Program of Work produgetthd
Contractor.

Management Conference

32.1. EitherthePr o c ur i sReprésentative or ihe Contractor may require the
other to attend a Management Conference. The Management Conference shall
review the plans for remaining work and deal with mattersedais
accordance with the early warnipgocaedure.

32.2. The Procuring Enti y GRepresentative shall record the business of
Management Conferences and provide copies of the record to those attending
the Conference and to tlocuring Entity The responsibilityf the parties
for actions to be takemshal be decided by the rBcu i ng Entity
Representative either at the Management Conference or after the Management
Conference and stated in writing to all who attended the Conference.

Bill of Quantities

33.1. The BIll of Quantities shall contain items of worfor the construction,
instalation, testing, and commissioning of work to be done by the Contractor.

33.2. The Bill of Quantities is used to calculate the Contract Price. The Contractor
Is paid for the quantity of the wio done at the rate in the Bill of Quztres for
each item.

33.3. If the final quantity ofanywork done differs from the quantity in the Bill of
Quantities for the particular iterand is notmore than twenty five percent
(25%) of the original quantityprovided theaggregatehangs for all items @
not exceedten percent (0%) of the Contract pricethePr ocur i ng Ent i
Representative shathake the necessary adjustmeiatsllow for the change
subject to applicable laws, rules, and regulations

33.4. If requestd by thePr o c ur i n &eprEsertatet the &Centractor shall
provde thePr o c u r i nRepré&eantativé with a detailed cost breakdown
of any rate in the Bill of Quantities.

Instructions, Inspections and Audits

34.1. The Pr oc ur i n gpersennd islalla® all reasonable times during
construetion of the Work be entitledo examine, inspect, measure and test the
materials and workmanship, and to check the progress of the construction.

34.2. IfthePr oc ur i nRepré&sentative igstiuets the Contractoraagout a
test not specified in the 8pification to check whetherny work has a defect
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35.

36.

37.

38.

and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no defect, the test shall @®mpensation Event

34.3. The Contractoshall permit the Funding Source naniedhe SCC to inspect
the Contractordés accounts and records
Contractor and to have them audited by auditors appointed by the Funding
Source, if so requiredylthe Funding Source.

Identifying Defects

ThePr ocur i nRepeEsnd n tt ytdisve shal |l check the Cc
the Contractor of any defects that are found. Such checking shall not affect the
Contractor 6s r PrecprimgEii tbRépsesentagve may insiricethe
Contrector to search uncover fiets and test any work that tieer ocur i ng Ent i
Representative considers below standards and defective.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporatéueinorks between

the Start Date and ¢hendof the Defects LiabilityPeriods shall be remedied by the
Contractor at the Contractordés cost if ¢t
acts or omissions.

Correction of Defects

37.1. ThePr oc ur i n@geprdsentative shdll give notice to ther@ractor of
any defects beferthe end of the Defects Liability Period, whishOne (1)
year fromproject @mpletionup to final acceptance by tlier ocur i ng Ent i
Representative

37.2. Every time notice of a defecs given, the Contractor shall correbetndified
defect within the length of time specified in thePr ocur i ng Enti
Representativebds notice.

37.3. The Contractor shall correct the defects which he notices himself before the
end of the Defects Liability Perio

37.4. The Procuring Entityshall certify hat d defects have been cented. If the
Procuring Entityconsiders that correction of a defect is not essential, he can
request the Contractor to submit a quotation for the corresponding reduction in
the ContractPrice. If the Procuring Entity acceptsthe quatation, the
correspondig change in the SCC is a Variation.

Uncorrected Defects

38.1. The Procuring Entityshall give the Contractor at least fourteen (14) days
notice of his intention to use a third party to corie@efect. If the Contractor
does not orred the Defect himself witim the period, theProcuring Entity
may have the Defect corrected by the third party. The cost of the correction
will be deducted from the Contract Price.
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39.

40.

38.2.

The use of a third party to ceat defects that are uncorrected by the
Contactor will in no way releve the Contractor of its liabilities and warranties
under the Contract.

Advance Payment

39.1.

39.2.

39.3.

39.4.

39.5.

The Procuring Entityshall, upon a written request of the contractor which
shall be submitted as contract document, make an advancgmentto the
contractor in anamountnot exceedingfifteen percent (15%) of the total
contract price, to be made in lump sum or, at the most two, installments
according to a schedule specified in 8€C.

The advance payment shade male only upon the submissn to and
acceptance by therocuring Entityof an irrevocable standby letter of credit of
equivalent value from a commercial bank, a bank guarantee or a surety bond
callable upon demandssued by a surety or insurance compedaly licensed

by the Insurace Commission and confirmed by tReocuring Entity

The advance payment shall be repaid byGbeatractorby an amounequal to
the percentage of the total contract price used for thanae payment.

The contractor may redadisstandby letter of credibr guarantee instrument
by the amounts refunded by the Monthly Certificates in the advance payment.

The Procuring Entitywill provide an Advance Payment on the Contract Price
as stipulagd in the Conditions of Contract, sutfjg¢o the maximum amount
statel in SCC Clause39.1

Progress Payments

40.1.

40.2.

40.3.

The Contractor may submit a request for payment for Work accomplished.
Suchrequest for payment shall be verifieddacetified by the Procuring

E n t | Représentativeroject Engineer Except as otherwise stipulated in
the SCC, materials and equipment delivered on the site but not completely put
in plae shall not be included for payment.

The Procuring Entity shall dedict the following from the certified gross
amounts to be paid to the contractor as progress payment:

(@) Cumulative value of the work previously certified and paid for.
(b) Portion of the advangeayment to be recouped for the month.
(c) Reterion money in accordanadth the condition of contract.
(d)  Amount to cover third party liabilities.

(e) Amount to cover uncorrected discovered defects in the works.

Payments shall be adjusted by deducting therefronaieunts for advance
payments and retéon. The Procuring Entityshall pay the Contractor the
amounts certified bythB r o ¢ u r i nRepréSentative witbirstwenty eight
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42.

(28) days from the date each certificate was isshdmpayment of interest for
delayed payments and adjustments dbalinale by theProcuring Enty.

40.4. The first progress payment may be paid by the Procuring Entity to the
Contractorprovided that at leagtventy percent (20%) of the work has been
accomplished as certified bythe Procung Ent it yds Represen:

40.5. Items ofthe Works for whichapriceoi 00 (zer o) has been er
paid for by theProcuring Entityand shall be deemed covered by other rates
and prices in the Contract.

Payment Certificates

41.1. The Contractor shalubmit to theé® r o ¢ u r i nRepréentaivie mgnéhly
statements othe estimated value of the work executed less the cumulative
amount certified previously.

41.2. ThePr ocur i nBefEme s aerytbasti ve shall check t
statement and certiyne amount to be paid to the Contracto

41.3. Thevalue of Work executeshall:
@) be determined byther o ¢ u r i nReprdSentative; y 6 s

(b)  comprise the value of the quantities of the items in the Bill of
Quantities completed; and

(© include the valuations of apprayeariations.

41.4. ThePr o c ur i n Beprésatativetmay exclude anytam certified in a
previous certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.

Retention

42.1. TheProcuring Entityshal retain from each payment due to then@actor an
amount equal to percentage thereof using the rate as specifigdGR Sub
Clause42.2

42.2. Progress payments are subject to retention of ten percent,(fgdé#ed to as
the fAretent i ceteriomshallebyg based on&hotal Bmount due
to the Contractor prior to any deduction and shall be retained from every
progress payment until fifty percent (50%) of the value of Works, as
determined by thd’rocurng Entity, are completed. |If, afterfty percent
(50%) completion,the Work is satisfactorily done and on schedule, no
additional retention shall be made; otherwise, the ten percent (10%) retention
shallagainbe imposedising the rate specified therefor

423. The tot al Ar et e dueibraalease oporefipab aegtamce ofl be
the Works. The Contractor may, however, request the substitution of the
retention money for each progress billing with irrevocable standby letters of
credit from a commercidbank, bank guarantees or surety bonakade on
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demand, of amountequivalent to the retention money substituted for and
acceptable to thBrocuring Entity provided that the project is on schedule and
is satisfactorily undertaken. Otherwise, tea (10%) percentetentionshall

be made. Said irrevocable standby letterof credit, bank guarantees and/or
surety bonds, to be posted in favor of tBevernmentshall be valid for a
duration to be determined by the concerned implementing office/agency or
Procuring Entityand will answer for the yrpos for which theten (10%)
percentretention is intended,e., to cover uncorrected discovered defects and
third partyliabilities.

42.4. On completion of the whole Works, the Contractor may substitute retention
moneywi t h an fAon demand dormBeeptablegaither ant e e
Procuing Entity.

43. Variation Orders

43.1. Variation Orders may be issued by tlrocuring Entityto cover any
increase/decrease in quantities, including the introduction of new work items
that are notncluded in the original contract oeclasification of work items
that are either due to change of plans, design or alignment to suit actual field
conditions resulting in disparity between the preconstruction plans used for
pur poses of basidshgkeaddpltdaamres o gor con
prepared after a joint suey by the Contractor and thl&rocuring Entityafter
award of the contract, provided that the cumulative amount of the Variation
Order does not exceed ten percent (10%) of the origingégqirgost. The
addition/deletion of Wdks stould be within the genetacope of the project as
bid and awardedThe scope of works shall not be reduced so as to
accommodate a positive Variation OrdArVariation Order may either be in
the form of a Chang@rder or Extra Work Order.

43.2. A Change CGder may be issued by theProcuing Entity to cover any
increase/decrease in quantities of original Work items in the contract.

43.3. An Extra Work Order may be issued by tReocuring Entityto cover the
introduction of newwork necessary for the completion, irogement or
protection of theproject which were not included as items of Work in the
original contract, such as, where there are subsurface or latent physical
conditions at the site differing materially from thosedigated in the contract,
or where therareduly unknown physical caditions at the site of an unusual
nature differing materially from those ordinarily encountered and generally
recognized as inherent in the Work or character provided for in the contract.

43.4. Any cumulative Variation Order beyortdn percent (10%) shall be sjdxt of
another contract to be bid out if the works are separable from the original
contract. In exceptional cases where it is urgently necessary to complete the
original scope of workthe HOPEmay authorizea positiveVariation Ordergo
beyond ten pereg (10%) but not more than twenty percent (208b)the
original contract pricesubject to the guidelines to be determined by the
GPPB:Provided, howevelThat appropriate sanctions shiadl imposed on the
designer, consultantor dficial responsible for he original detailed
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44.

engineering design which failed to consider the Variation Order beyond ten
percent (10%).

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has beemmenced or after the circunsnces
leading to such condition(s) leading to the extra cost, and within tvesgiy
(28) calendar days deliver a written communication giving full and detailed
particulars of any extraost in order that it may be investigd & that time.
Failure to povide either of such notices in the time stipulated shall constitute a
waiver by the contractor for any claim. The preparation and submission of
Variation Orders are as follows:

(@)

(b)

(c)

(d)

(€)

IfthePr o c ur i n gepré&entativé/Brayeg&Engneerbelieves that a
Change Order or Extra Work Order should be issued, he shall prepare
the proposed Order accompanied with the notices submitted by the
Contractor, the plans therefore, his computations asetguantities of

the additional worksnivolved per item indicating tb specific stations
where such works are needed, the date of his inspections and
investigations thereon, and the log book thereof, and a detailed
estimate of the unit cost of such itemk work, together with his
justificatiorns forthe need of such Chan@¥der or Extra Work Order,

and shall submit the same to tHePEfor approval.

The HoOPE or his duly authorized representativugoon receipt of the
proposed Change Order or Extra Work Qrddhall immediately
instruct theappropiate technical stafor office of the Procuring Entity

to conduct an otthe-spot investigation to verify the need for the Work
to be prosecutednd to review the proposed plan, and prices of the
work involved

The technical staff or appropriate office tife Procuring Entityshall
stbmit a report of their findings and recommendations, together with
the supportingdocumentsto the Head oProcuring Entityor his duly
authorized representatiVer consideration.

The HOPE or his duly authorized representaj acting upon the
recommendidon of the technical staff or appropriate office, shall
approve theChange Order or Extra Work Ordafter being satisfied
that the same is justified, necessary, and in order.

The timefame for the processing of Variation @rd fom the
preparation up téhe approval by th€rocuring Entityconcerned shall
not exceed thirty (30) calendar days.

Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of thedoteact
amount, theProcuring Entitymay create an inspectoratear® to make preliminary
inspection and submit a puntibt to the Contractor in preparation for the final
turnover of the project. Said puntkt will contain, among others, the remaining
Works, Work deficiencies for necessamyrredions, and the specifiduration/time to
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fully complete the project considering the approved remaining contract time. This,
however, shall not preclude the claim of Br®curing Entityfor liquidated damages.

45. Suspension of Work

45.1. The Procuring Entityshal have the authority touspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
force majeureor any fortuitous events or for failure on the part of the
Contractor tocorrect bad conditions which are uresdbr workers or for the
geneal public, to carry out valid orders given by tReocuring Entityor to
perform any provisions of the contract, or due to adjustment of plans to suit
field conditions as found necessalyring construction. The Contractor §ha
immediately comply with sule order to suspend the work wholly or partly.

45.2. The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects/activities albagtitical path
of activities after fiteen (15) calendar days frordate of receipt of written
notice from the Contractor to the district engineer/regional director/consultant
or equivalent official, as the case may be, due to the following:

(&)  There existight-of-way problems which prohibit th€ontractor from
performing wak in accordance with the approved construction
schedule.

(b) Requisite construction plans which must be owmenished are not
issued to the contractor precluding any work called for b plens.

(©) Peace and order conditions meak extremely dangerous, if at
possible, to work. However, this condition must be certified in writing
by the Philippine National Police (PNP) station which has
responsibility over the affected area and confirmedhieyDepartment
of Interior and Local Gverrment (DILG) Regional Diector.

(d)  There is failure on the part of thBrocuring Entityto deliver
governmenfurnished materials and equipment as stipulated in the
contract.

(e) Del ay i n the pay mmsfortprogress biliogroeyond ct or 6
forty-five (49 calendar days fromthei me t he Contractor
been certified to by the procuring
that the documents are complete unless there are justifiable reasons
thereof which shll be communicated in writing to theo@trector.

45.3. In case of total spension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operatiamd the order to resume work
shall be dowed the Contractor by adjtiag the contract time accordingly.

46. Payment on Termination
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47.

46.1. If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, th& r o c u r i n Repré&sentaie tshalbissue a certificate
for the vdue d the work done and Matats ordered less advance payments
received up to the date of the issue of the certificate and less the percentage to
apply to the value of the work not completed, as indicated in the. SCC
Additional Liquidated Damages shabmaply. If the total amoundlue to the
Procuring Entityexceeds any payment due to the Contractor, the difference
shall be a debt payable to tReocuring Entity

46.2. If the Contract is terminated for tiRrocuring Ent t godv&nience or because
of a fundanentd breach of Contract byhe Procuring Entity the Procuring
E n t i Repredentative shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment,iaépatr
of t he Cont r ac played Galely pre thes Warkse &h thee m
Contractord6s costs of protecting and
payments received up to the date of the certificate.

46.3. The net balance due shall be paid or repaid withimtyveight (28) days from
the notice otermination.

46.4. If the Contractohas terminated the Contract un@C Clausesl7 or 18, the
Procuring Entity shall promptly rettn the Performance Security to the
Contacta.

Extension of ContractTime

47.1. Should the amount of additional work of any kind or other special
circumstances of any kind whatsoever occur such as to fairly entitle the
contractor to an extension of contract tjméhe Procuring Entity shall
determinethe anount of such extensiomrovided that thé’rocuring Entityis
not bound to take into account any claim for an extension of time unless the
Contractor has, prior to the expiration of the contract time and wiktity
(30) calendar days after such mwohas been commenced or aftahe
circumstances leading to such claim have arisen, delivered tBrdwoeirring
Entity notices in order that it could have investigated them at that time. Failure
to provide such noticghall constitute a waiver by the Cordrar of any claim.

Upon receip of full and detailed particulars, thBrocuring Entity shall
examine the facts and extent of the delay and shall extend the contract time
completing the contract work when, in tiReocu i n g Eopition,tthed s
findings offactsjustify an extension.

47.2. No extension of contract time shall be granted the Contractor due to (a)
ordinary unfavorable weather conditions and (b) inexcusable failure or
negligence of Contractor to provide the reqdi equipment, supplies or
materials.

47.3. Extenson of contract time maye granted only when the affected activities
fall within the critical path of the PERT/CPM network.

47.4. No extension of contract time shall be granted when the reason given to
support the regest for extension was already consatbmthe determination
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48.

49.

50.

51.

of theoriginal contract time during the conduct of detailed engineering and in
the preparation of the contract documents as agreed upon by the parties before
contract perfection.

47.5. Extension of contract time shall be granted for rginnworkable days
considered ofavorable for the prosecution of the works at the site, based on
the actual conditions obtained at the site, in excess of the number of
rainy/unworkable days pragetermined by thérocuing Entity in relation to
the originalcontad time during the condtt of detailed engineering and in the
preparation of the contract documents as agreed upon by the parties before
contract perfection, and/or for equivalent period of delay due to major
cdamities such as exceptionally destrvettyphoons, floods and eadbakes,
and epidemics, and for causes such asdadiwery on time of materials,
working drawings, or written information to be furnished by Br@curing
Entity, nonacquisition of perntito enter private properties nonexecuton
of deed of sale or dation within the rightof-way resulting in complete
paralyzation of construction activities, and other meritorious causes as
determined by thd®r o c ur i n gReprEsentative ard@ sappea by the
HoPE Shortage of constructiomatrals, general labor skes, and peace and
order problems that disrupt construction operations through no fault of the
Contractor may be considered as additional grounds for extension of contract
time providedthey are publicly felt and certified yppiopriate government
agences such as DTI, DOLE, DILG, and DND, among othdilse written
consent of bondsmen must be attached to any request of the Contractor for
extension of contract time and submitted to tReocuring Entity for
consideration and & valdity of the PerformanceSecurity shall be
correspondingly extended.

Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the
GPPB, no priceescalatiorshall beallowed Nevertheless,n cases where the cast

the awarded contract is &tted by any applicable new laws, ordinances, regulations,
or other acts of th&oP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriateefeshall be applied on a no leas @in

bass.

Completion
The Contactor shall request th&® r o c u r i n gRepiesentativie yt@d ssue a
certificate of Completion of the Works, and theé o ¢ u r i nRepréSentative willd s

do so upon deciding that theovk is completed.

Taking Over

The Procuing Ertity shall take over th Site and the Works within seven (7) days
from the date th® r o c u r i nReprdSentative igsdes a certificate of Completion.

Operating and Maintenance Manuals
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51.1. I f A as b uiarddiorope@tingamd mamtenance masmag required,
the Contractoshall supply them by the dates stated inSQ.

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive thd’rocuring Ent i t y o s
Representativ@ s appr oRradc ur t h gRepEsentatitey ghall
withhold the amount stated in tB&€C from payments due to the Contractor.
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Section V. Special Conditiasof Contract
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Special Conditions of (ntract

GCC Clause

1.17 The Intended Completion Date/ Duration is Two Hundred Forty
(240) calendar days

1.22 The Procuring Entity is Department of Education (DepEd)i Schoolg
Division Office of Science City oMunoz, Brgy. Rizal, Science @y of
Munoz.

1.23 ThePr oc ur i n RepEsentativelg: 0 s
William Roderick R. Fallorin
BAC Chairperson
DepHEI1 Schools Division Office of Science of Munoz
Brgy. Rizal, Science @ of Munoz
Tel. No. 044806-21-94

1.24 Thelocation of the sites are as follows:

IIQI%t Division Name of School Address
1 Science City off Munoz National Hgh | Poblacion Scence
Munoz School- Main City of Munoz

1.28 The Start Date is seven (7) calendadays from receipt of Notice t
Proceeds

1.31 TheWorks consst of repair and rehabilitatn of school buildings

2.2 Sectiona Completian. No Further Instructions.

5.1 TheProcuring Entity shall give possession of all partstioe Site to the
Contractorafter a preconstruction meeting between the authori
representatives dhe Procuring Entity and the Contractor.

6.5 The Contractor shall employ the followikgy Personnel:

Project Manager, Project Einger, Materials Engineer and Foremen

7.4(c) Performance Securitii N airthér instruction®

7.7 No further instructions.

8.1 No further instructions

10 The site investigation reports
It shall be the responsibility of the o@tractor to obtain the s
investigation reports.

12.3 No further instructions.

12.5 In case of permanent structures, suctb@lings of types 4 and 5
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classfied under the National Building Code of the Philippines and
structures made of steel, iron, ooncrete which comply with releve
structural codes (e.g., DPWH Standard $pstions), such as, but n
limited to, steel/concrete bridges, flyoverajrcraft movement ared
ports, dams, tunnels, filtration and treatmetants, sewerage systel
power plants, transmission and communication towers, railway Sy
and other sinhar permanent structures: Fifteen (3&ars.

13

All partners to the joint venture shall be joindgd severally liable to tk
Procuring Entity.

The Contractor shall be liable to pay or reimburse the actusts o
hospitalizationor medical expe s e ( s ) of Pr oc uel
due to accident(s), which may befall or happen to said peet
during his/her/their is pect i on of contrac
site, as a result of ocnt r act @tandasd works/méterial
omission(s) or negligence.

In addition, the contractor shall also pay or reimburse the a
tr ansportation costs incideal to the hospitalization or mediq
treatment of said personnel. Claim fpayment or reimbursement
hospitdization or medical expenses ardhnsportation cost
incidental thereto shall be approved blgethead of the procuri
ertity and supported by a medical certificate signed by a lice
doctorand an fticial report of the result of the @pection describin
the substandardworks/materials, omission(s) or negligence of
contractor dly signed by theprocurilgnt i t yds per s

In reimbursing herein mentioned expenses, the contractgr neguire
submission of the official eceipts or other reasonable pfof

expenses Il ncurred by t lomditignm rs
without prejudict o0 contractorés right
mentioned officialr e p o r t of procluring

In case the Contractor fails toag or reimburse said hospitalization
medical and incidental transpt@tion expenses within sevef) €alenda
days after contractordés recetp
personnel, the contractor herebguthorizes the procuring entity
deduct said expenses from payment(s) due the contractor und
infrastructure project.

18.3(h)()

No further instructions.

21.2

The Arbiter is:Construction Industry Aitration Commission, or an
other abiter in accordance with GCC 21.3.

20.1

Dayworks are agpi cabl e at the rate sh
Bid.

31.1

The Contactor shall submit the Program of WKoto the Procuring
E n t i Repredentative withiten (10)days of dalery of theNotice of
Award.
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31.3

The period between Ryoam of Work updates &0 calendardays.

The anount to be withheld for lateubmission of an updated Program
Work is25% of the amount of the progrgssyment being billed

34.3 The Funding Source is tli&overnment of the Philippines

39.1 The amount of the advance paymenrt586 of the contract price.

40.1 Progress Payments
The first progress billing shall have a mmmum physical
accomplishment of 20%&elect oneind delete the other.

51.1 The date by which operating and imanance manuals are requiiedhe
date of the submission of request for final billing
The date bywhi ch fAas built o ddaeofithe
submission of requektr final billing.

51.2 The amouat to be withheld for failing o pr oduce fa

and/or operating and maintenance manbglshe date required 135%
of the amount of fial billing.
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Section . Specifications
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Section VI. Drawings



Section VIII. Bill of Quantities
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-g,? ) ¢,+1 REPUBLIC OF THE PHILIPPINES
g %, DEPARTMENT OF EDUCATION
3 g Division of Science City Of Mufioz
"\,“-,;c ﬂ»"" 3
PROGRAM OF WORKS
School: MUNOZ NATIONAL HIGH SCHOOL-MAIN Date: I JANUARY 2019
School ID: Budget Allocation: IPHP 0.00
Region: i Engineering A ative Overhead :
Division: NUEVA ECIJA Approved for Contract: PHP 0.00
Project : Compl Period: I240 lendar days
Minimum Required Manpower:
PROPOSED REPAIR OF TWENTY NINE CLASSROOMS CIVILENGINEER ELeCie
CONST'N. FOREMAN LABORERS
CARPENTERS PAINTER
Plan: DepEd l l Required Equip t:
Location: SCIENCE CITY OF MUNOZ, NUEVA ECIJA DELIVERY TRUCK WELDING MACHINE
I [ I MISC. HAND TOOLS  BAR CUTTER
| %ofTotal| unt | Quantity | TotalCost
I. DIRECT COST
q lot
BLDG#1(5CLDEPEDBLDG) | s
100 |Roofing Works e
200 Steel Works kg
300 Carpentry Works lot
400 Electrical Works lot
5.00 Doors and Windows lot
6,00 Painting Works l sq.m
7.00 Masonry Wall sqm
BLDG # 2 {4 CL DEPED BLDG)
100 |Roofing Works i
200 Steel Works kg
300 Carpentry Works lot
400 Electrical Works lot
500 Doors and Windows lot
6.00 Painting Works sq.m
700 Masonry Works sq.m
BLDG # 3 (3 CL DEPED BLDG)
1.00 cum
200 Concreting Works am
3.00 Rebar Works
400 |Roofing Works it
500 Steel Works
6.00 Carpentry Works lot
700 Electrical Works lot

10f3

82




Project : Completion Period: 1240 lendar days
Mini Required Manp
800 Doors and Windows ot
900 Painting Works sq.m
10.00 Masonry Works sq.m
BLDG #4 (5 CL DEPED BLDG)
100 Roofing Works m
200 Steel Works kg
300 Carpentry Works lot
400 Electrical Works lot
500 Doors and Windows lot
600 Painting Works sq.m
700 Masonry Works sq.m
BLDG # 5 (4 CL DEPED BLDG)
1.00 Roofing Works m
5% Steel Works kg
300 Carpentry Works ot
400 Electrical Works lot
500 Doors and Windows lot
600 Painting Works sq.m
700 Masonry Works sq.m
BLDG # 6(3 CL DEPED BLDG)
100 Roofing Works m
55 Steel Works kg
360 Carpentry Works lot
400 Electrical Works ot
500 Doors and Windows lot
600 Painting Works sq.m
BLDG #7 (5 CL SEDP BLDG)
100 Roofing Works m
56 Steel Works kg
560 Carpentry Works lot
400 Electrical Works lot
500 Doors and Windows lot
600 Painting Works sqm
700 Masonry Works sq.m
20f3
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Project :

Completion Period: 240 calendar days

quired Manpower:

Sub-Total

Il. INDIRECT COST 22% of {I)

Overhead Expenses (5%)

Contingencies (3%)

Miscellaneous (1%)

Contractor’s Profit (8%)

Sub-Total

1ll._TAX 5% of (I+1l)

Sub-Total

IV. TOTAL CONSTRUCTION COST (i+li+it)

100%

Prepared:

PAUL ALROD M. DELA CRUZ
DEPED PROJECT ENGINEER

Recommending Approval: Approved:

LARRY B. ESPIRITU, Ph.D.

CATALINA P. PAEZ, Ph.D., CESO VI

CHIEF, SGOD SCHOOLS DIVISION SUPERINTENDENT
Concurred:
ANNABELLE R. PANGAN
Chief, EFD
30of3
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Republic of the Philippines
DEPARTMENT OF EDUCATION
Division of Science City Of Mufioz

PROJECT: PROPOSED REPAIR OF 29 CLASSROOMS
SCHOOL: MUNOZ NATIONAL HIGH SCHOOL-MAIN

LOCATION: SCIENCE CITY OF MUNOZ, NUEVA ECIUA
OWNER: DEPARTMENT OF EDUCATION
SUBJECT: APPROVED BUDGET FOR CONTRACT

GENERAL REQUIREMENTS ~
e forVTemporary Sinictes, Uttiies and ot 1.00
Safety and Health ot 1.00
Hauling cost lot 1.00
Sub-total
1.00 |Roofing Works
Long-Span Roofing, Corrugated, Pre-Painted,
1220mm x 0.4mm thk m 56000
Flashing, Pre-Painted, Ordinary, 0.610m x 2.440m
“ X 0.4mm thk e 2000 |
| Ridge Roll, Pre-Painted, Ordinary, 0.610m x
| 2.440m x 0.4mm thk pe .00 B
[ Teckscrew 2-1/2" pc 4,600.00
Roof Sealant L 5.00 N
- Sub-total
200 |Steel Works
LC 150 x 65 x 20 x 2.0mm kg 2,567.04
LC 100 x 50 x 15 x 2.0mm kg 2,946.40
L 25 x 25 x 3mm kg 590.56 1
Flat Bar 1" x 1/4" kg 106.20
Plain Round Bar 10mm@ x 6m pc 25.00
Welding Rod kg 100.00
Hanger
G.I. Pipe 1" Sch.40 pc 10.00 ]
{ Flat Bar 1.5" x 1/4" kg 29.28
l'_ Primer, Zinc Chromate gal 10.00
B Sub-total |
3.00 [Carpentry Works I
Interior ceiling |
i
Metal Double Furring Channel (19mm x 50mm |
x 5m x 0.5mm thk) 4 11500
| Metal Carrying Channel (12mm x 38mm x 5m x
‘ 0.8mm thk) pe 7500
Wall Angle pc 60.00
W Clip pc 210.00
Suspension Ciip pc 210.00
Steel Angle pc 210.00
[ Rod ion Hanger pc 210.00,
| Concrete Nails kg 5.00
[ Blind Rivets pc 2,860.00
Fiber Cement Ceiling Board (4.5 mm thk) [ 130.00
Exterior ceiling
Metal Double Furring Channel (19mm x 50mm
§ x 5m x 0.5mm thk) pe 43'°°i
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Metal Carrying Channel (12mm x 38mm x 5m x

0.8mm thk) ke 200
Wall Angle pc 30.00
W Clip pc 95.00
Suspension Clip pc 95.00
Steel Angle pc 95.00
Rod Suspension Hanger pc 95.00
Concrete Nails kg 5.00
Blind Rivets pc 1,540.00
Fiber Cement Ceiling Board (4.5 mm thk) pc 70.00
Ceiling Vent 1" x 12" x 4' with Screen pc 10.00
Fascia Board, Fiber Cement 12" x 8' pc 71.00

Sub-total

#REF! #REF! 60.00
#REF! #REF! 200
#REF! #REF! 200
#REF! #REF! 20.00°
#REF! #REF! 10.00
Wires & Fixtures B
#REF! #REF! 580.00
#REF! #REF! 10.00
#REF! #REF! 5.00
#REF! #REF! 20.00 4
#REF! #REF! 2.00
#REF! #REF! 12.00

#REF! set 5.00
#REF! set 6.00

| Sub-total

,wa.“ e

sq.m 375.00

Enamel, Flatwall gal 19.00

Glazing Putty gal 19.00

Enamel, Semi Gloss gal 19.00

Paint Thinner gal 10.00

Concrete Surface sq.m 525.00

z gal 500

Latex, Flatwall gal 21.00

Masonry Putty gal 21.00

Latex, Semi Gloss gal 21.00]

Acri Color ait 9.00
Sub-total

7.00 |Masonry Wail sq.m 21.00

5.04 CHB 4" thk pc 263.00

5.02 Portland Cement bag 7.00!

5.03 Washed Sand cum 1.00]

506 | 10mm x 6m RSB kg 28.00

5.07 G.I. Tie Wire kg 1.00

P i sq.m 42.00

5.02 Portland Cement bag 14.00

5.03 Washed Sand cu.m 2.00
Sub-total

20f14
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'~ DESCRIPTION
1.00 |Roofing Works : @
Long-Span Roofing, Corrugated, Pre-Painted,
1220mm x 0.4mm thk s 45400
:lgihmw:,t:kre-Pmnbd, Ordinary, 0.610m x 2.440m 56 10,00
Ridge Roll, Pre-Painted, Ordinary, 0.610m x
2.440m x 0.4mm thk e 1800
Te 2-112" pc 3,680.00
Roof Sealant L 5.00
Sub-total
200 ¢ Works ; :
LC 150 x 65 x 20 x 2.0mm kg 2,188.85
LC 100 x 50 x 15 x 2.0mm kg 201219
L 25 x 25 x 3mm kg 367.11
Flat Bar 1" x 1/4" kg 84.96
Plain Round Bar 10mm@ x 6m pc 20.00
Welding Rod kg 80.00
Hanger
G.I. Pipe 1'@ Sch.40 pc 8.00
Flat Bar 1.5" x 1/4" kg 23.42
Primer, Zinc Chromate gal 8.00
Sub-total
3.00 |Carpentry Works o -
Interior ceiling
Metal Double Furring Channel (19mm x
x5mx0.5mm QW ( e 20
Metal Carryi
s ;rgmg Channel (12mm x 38mm x 5m x pe 46.00
Wall Angle pc 48.00
W Clip pc 168.00
ion Clip pc 168.00
Steel Angle pc 168.00
Rod Suspension Hanger pc 168.00
Concrete Nails kg 4.00
Blind Rivets pc 2,288.00
Fiber Cement Ceiling Board (4.5 mm thk) pc 104.00
Exterior ceiling
Metal Double Furring Channel (19mm x 50mm
x5m x 0.5mm thi) P e
Metal Carryi
Mo ! thr:(';'mg Channel (12mm x 38mm x 5m x pe 20,00
Wall Angle pc 24.00
W Clip pc 76.00
Suspension Clip pc 76.00
Steel Angle pc 76.00
Rod ion Hanger pc 76.00
Concrete Nails kg 4.00
Biind Rivets pc 1,408.00
Fiber Cement Ceiling Board (4.5 mm thk) pc 64.00°
Ceiling Vent 1" x 12" x 4' with Screen pc 8.00
Fascia Board, Fiber Cement 12" x 8' pc 51.00
Sub-total
4.00 |Electrical Works
{Roughing-ins
Electrical Conduit uPVC, 15mmg@ pc 48.00
RSC 20mm@ pc 2.00
Entrance Cap 20mm dia. pc 1.00]
Junction Box, 4" x 4" G.I. pc 16.00
Utility Box, 2 x 4" G.I. pc 8.00
Wires & Fixtures
3.5 mm2 THW Wire, Stranded m 464.00
Duplex C.O. with Plate pc 8.00
3-Gang Switch with Plate pc 4.00
FL 1 x 40W Industrial Type set 18.00
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Safety Switch 30A 2P

Electrical Tape

Sub-total

5.00

I
#REF!

3.00

Panes complete with Accessories

W -1, (24 x1.5m) Steel Casement Window with
Grilles, Semi French Type with 1/4 thk Clear Glass

9.00

Panes complete with Accessories

W -2, (1.2 x 1.5 m) Steel Casement Window with
Grilles, Semi French Type with 1/4 thk Clear Glass

5.00!

Sub-total
6.00 |Painting Works
Wood Surface | X
Enamel, Flatwall gal 15.00
Glazing Putty gal 15.00
Enamel, Semi Gloss gal 15.00
Paint Thinner gal 8.00
Concrete Surface sq.m 420.00
I gal 5.00
Latex, Flatwall gal 17.00
Masonry Putty gal 17.00
Latex, Semi Gloss gal 17.00, -
Acri Color qrt 7.00
Sub-total
Masonry Wall sq.m 92.00
504 | CHB 4" thk pc 1,150.00
502 | Portland Cement bag 31.00
| 503 | Washed Sand cum 4.00
506 | 10mmx6m RSB kg 122,00
507 | G.. Tie Wire kg 3.00
F i sqm 184.00
5.02 | Portland Cement bag 61.00
503 | Washed Sand cum 7.00
Sub-total

50.40

Select Fill cu.m

Soil Poisoning sq.m 168.00

Sub-total

200 |C ting Works -

Slab on Grade cum 16.80
Portland Cement bag 152.00
Crushed Gravel 1" cu.m 17.00
Washed Sand cu.m 9.00

Sub-total

3.00 |Rebar Works :

Slab on grade kg 336.00

D Round Bars, Grade 40 kg 336.00

Sub-total

4.00 |Roofing Works

img-Spe: s:';nﬁv?thimad Pre-Painted, & 29000

imﬁ.;rpmﬁ, Ordinary, 0.610m x 2.440m pe 20.00

;m:loz:ne:;l‘zted Ordinary, 0.610m x pe 16.00

Teckscrew 2-1/2" pc 2,760.00

Roof Sealant L 3.00
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Sub-total
5.00 |Steel Works S !
LC 150 x 65 x 20 x 2.0mm kg 1,881.61
LC 100 x 50 x 15 x 2.0mm kg 2,255.84
L 25 x 25 x 3mm kg 254.34
Flat Bar 1" x 1/4" kg 63.72
Plain Round Bar 10mm@ x 6m pc 15.00
Welding Rod kg 60.00
Hanger
G.l. Pipe 1"@ Sch.40 pc 6.00
Flat Bar 1.5" x 1/4" kg 17.57
Primer, Zinc Chromate gal 6.00!
Sub-total
6.00 |Carpentry Works
frioiici i
rxlx%o.u&l:l;"mng Channei (1Smm x 50mm pe 5200
Metal Carryi nel (1 X X
o.;:m ;rgm Channel (12mm x 38mm x 5m x o 3000
Wall Angle pc 36.00
W Clip pc 126.00
Suspension Clip pc 126.00
Steel Angle pc 126.00
Rod Suspension Hanger pc 126.00
Concrete Nails kg 3.00 g
Blind Rivets pc 519.00
Fiber Cement Ceiling Board (4.5 mm thk) pc 92.00
Exterior ceiling
Metal Double Furring Channei (1Smm x 50mm
x 5m x 0.5mm thk) b 200
xﬁmct:gmg Channel (12mm x 38mm x 5m x = 15.00
Wall Angle pc 18.00
W Clip pc 57.00
S Clip pc 57.00
Steel Angle pc 57.00
Rod Suspension Hanger pc 57.00
Concrete Nails kg 3.00
Blind Rivets pc 240.00
Fiber Cement Ceiling Board (4.5 mm thk) pc 60.00
Ceiling Vent 1" x 12" x 4' with Screen pc 6.00
Fascia Board, Fiber Cement 12" x 8' pc 37.00
Sub-total
7.00 |Electrical Works
Electrical Conduit uPVC, 15mm@ pc 36.00
RSC 20mm@ pc 200
Cap 20mm dia. pc 1.00!
Junction Box, 4" x 4" G.I. pc 12.00
Utility Box, 2" x 4" G.I. pc 6.00
Wires & Fixtures
3.5 mm2 THW Wire, Stranded m 348.00
Duplex C.O. with Plate pc 6.00
3-Gang Switch with Plate pc 3.00
FL 1 x 40W Industrial Type set 14.00
Safety Switch 30A 2P set 200
Electrical Tape pc 5.00
Sub-total
8.00 |Doors and Windows :
'Sted Door 0.90m x 2.10m set 3.00
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el E SRS SERS

W -1, (24 x 1.5 m) Steel Casement Window with
Grilles, Semi French Type with 1/4 thk Clear Glass
Panes complete with Accessories

9.00

Sub-total

Enamel, Flatwall 12.00

Glazing Putty 12.00

Enamel, Semi Gloss 12.00

Paint Thinner 6.00

Concrete Surface 630.00

i 5.00

Latex, Flatwall 13.00

Masonry Putty 1300

Latex, Semi Gloss 13.00

Acri Color 6.00
|Sub-total

Masonry Wall sq.m 86.00

5.04 CHB 4" thk 1,075.00!

5.02 Portland Cement 29.00

5.03 Washed Sand 4.00

5.06 10mm x 6m RSB 114.00

5.07 G.l. Tie Wire 3.00

Plasteri 17200,

5.02 Portland Cement 57.00

5.03 Washed Sand 6.00
Sub-total

bl

Long-Span Roofing, Corrugated, Pre-Painted, 580.00
1220mm x 0.4mm thk >
Flashing, Pre-Painted, Ordinary, 0.610m x 2.440m

x 0.4mm thk pe 2000
Ridge Roll, Pre-Painted, Ordinary, 0.610m x

2.440m x 0.4mm th pe =00
Teckscrew 2-1/2" pc 4,600.00
Roof Sealant L 5.00

| Sub-total

=

LC 150 x 65 x 20 x 2.0mm

kg 2,767.04
LC 100 x50 x 15 x 2.0mm kg 2,946.40
L 25 x 25 x 3mm kg 590.56
Flat Bar 1" x 1/4" kg 106.20
Plain Round Bar 10mm@ x 6m pc 25.00
Welding Rod kg 100.00
Hanger
G.I. Pipe 1"@ Sch.40 10.00
Flat Bar 1.5" x 1/4" 2928
Primer, Zinc Chromate 10.00!

| Sub-total

Metal Double Furring Channel (19mm x 50mm
x 5m x 0.5mm thk)

Metal Carrying Channel (12mm x 38mm x 5m x
0.8mm thk)
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e DESCRIPTION uNiT GRAND TOTAL
Wall Angle pc
W Clip [ 210.00
Suspension Clip pc 210.00
Steel Angle pc 210.00
Rod Suspension Hanger pc 210.00
Concrete Nails kg 5.00
Blind Rivets pc 2,860.00
Fiber Cement Ceiling Board (4.5 mm thk) pc 130.00
Exterior ceiling
:A;:Ix%m Ft::;r)mg Channel (19mm x 50mm % 43.00
(I;Aém;‘lmct:rgng Channel (12mm x 38mm x 5m x pe 25.00
Wall Angle pc 30.00
W Clip pc 95.00
Suspension Clip pc 95.00
Steel Angle pc 95.00
Rod Suspension Hanger pc 95.00
Concrete Nails kg 5.00
Blind Rivets pc 1,540.00
Fiber Cement Ceiling Board (4.5 mm thk) pc 70.00
Ceiling Vent 1" x 12" x 4' with Screen pc 10.00
Fascia Board, Fiber Cement 12" x 8' pc 71.00
Sub-total
4.00 |Electrical Works
Roughing-ins
Electrical Conduit uPVC, 15mm@ pc 60.00
RSC 20mm@ pc 200
Entrance Cap 20mm dia. pc 2.00
Junction Box, 4" x 4" G.I. pc 20.00
Utility Box, 2" x 4" G.I. pc 10.00
Wires & Fixtures
3.5 mm2 THW Wire, Stranded m 580.00
Duplex C.O. with Plate pc 10.00°
3-Gang Switch with Plate pc 5.00
FL 1 x 40W Industrial Type set 20.00
Safety Switch 30A 2P set 200
Electrical Tape pc 12.00
Sub-total
5.00 |Doors and Windows
D-1, Panel Door 0.90m x 2.10m on 150mm
Wooden Jamb complete with Accessories (lever set 5.00
type door knob)
W -1, (24 x1.5m) Steel Casement Window with
Grilles, Semi French Type with 1/4 thk Clear Glass| set 15.00
Panes complete with Accessories
W -2, (1.2 x 1.5 m) Steel Casement Window with
Grilles, Semi French Type with 1/4 thk Clear Glass| set 5.00
Panes complete with Accessories
Sub-total
6.00 |Painting Works 3
Wood Surface sq.m 375.00
Enamel, Flatwall gal 19.00
Glazing Putty gal 19.00
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